IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 09-0637-051 Primary County: BREMER
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 110 WORK DAYS Approximate Start Date: 05/02/11

Project: NHSX-063-7(51)--3H-09
Work Type: BRIDGE NEW - PPCB
County: BREMER Prj Awd Amt: $977,974.10
Route: U.S. 63
Location: TIA. 3 OVER US 63

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 977,974.10 100.00 %

2 PE320 PETERSON CONTRACTORS INC. $ 1,012,679.73 103.54 %

3 HE239 HENKEL CONSTRUCTION COMPANY $ 1,019,883.20 104.28 %

4 MI900 MINNOWA CONSTRUCTION, INC. $ 1,053,921.40 107.76 %

5 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 1,064,116.36 108.80 %

6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 1,116,404.25 114.15 %

7 GR100 GRAVES CONSTRUCTION CO., INC. $ 1,211,377.93 123.86 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 09-0637-051 Primary County: BREMER
Letting Date: 09/21/10 10:00 A.M.
1 ) TA060 2 ) PE320 3 ) HE239

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

l(
|TAYLOR CONSTRUCTION, INC.
|

| UNIT PRICE
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AMOUNT |

UNIT PRICE

ETERSON CONTRACTORS INC.

SECTION 0001 DESIGN NO. 210; A 69.0 M X 18.0 M PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0010 2402--120000 255.000
EXCAVATION, CLASS 20

0020 2403--100010 509.300
STRUCTURAL CONCRETE (BRIDGE)

0030 2404--100100 8687.000
REINFORCING STEEL

0040 2404--100200 60979.000

REINFORCING STEEL, EPOXY COATED

0050 2407--100433 9.000
PRETENSIONED PRESTRESSED CONCRETE
D33M

0060 2407--100435 9.000
PRETENSIONED PRESTRESSED CONCRETE
D35M

0070 2408--100000 192.000
STRUCTURAL STEEL

0080 2414--001000 154.340

CONCRETE BARRIER RAILING
0090 2501--025062
PILES, STEEL, HP 250 X 62

1388.000

0100 2501--300400 122.000
PREBORED HOLES

0110 2520--100100 1.000
FIELD LABORATORY

0120 2533--100000
MOBILIZATION

0130 2601--108300 640.000

SLOPE PROTECTION, MACADAM STONE
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0140 2122--220001 30.600
PAVED SHOULDER, PORTLAND CEMENT
CONCRETE (PAVED SHOULDER PANEL FOR
BRIDGE END DRAIN)
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IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/11/10
Page: 001 3

Bid Order: 001 Contract ID: 09-0637-051 Primary County: BREMER
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) PE320 | ( 3 ) HE239
| TAYLOR CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |HENKEL CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2528--101000 LUMP | 3500.00000 3500.00] 5000.00000 5000.00] 3000.00000 3000.00
TRAFFIC CONTROL | | |
0170 2528--107001 80.000 EACH | 295.00000 23600.00] 295.00000 23600.00] 295.00000 23600.00
FLAGGERS \ | |
SECTION TOTALS | S 122,596.00] S 145,163.28]| S 121,790.00
—————————————————————————————————————————— F—————————
CONTRACT TOTALS | $ 977,974.10] $ 1,012,679.73] $ 1,019,883.20




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 09-0637-051 Primary County: BREMER
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) MI900 | ( 5 ) GO020 | 6 ) 10081
|MINNOWA CONSTR., INC. | GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 210; A 69.0 M X 18.0 M PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402--120000 255.000 M3 | 50.00000 12750.00| 32.69876 8338.18]| 30.00000 7650.00
EXCAVATION, CLASS 20 \ | |
0020 2403--100010 509.300 M3 | 550.00000 280115.00] 588.57775 299762.65] 550.00000 280115.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404--100100 8687.000 KG | 1.60000 13899.20] 1.65347 14363.69]| 1.65000 14333.55
REINFORCING STEEL \ | |
0040 2404--100200 60979.000 KG | 1.60000 97566.40] 1.71961 104860.10] 1.60000 97566.40
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407--100433 9.000 EACH | 14000.00000 126000.00] 12500.00000 112500.00] 15500.00000 139500.00
PRETENSIONED PRESTRESSED CONCRETE BEAMS | | |
D33M | | |
0060 2407--100435 9.000 EACH | 15800.00000 142200.00] 14500.00000 130500.00] 17500.00000 157500.00
PRETENSIONED PRESTRESSED CONCRETE BEAMS | | |
D35M | | |
0070 2408--100000 192.000 KG | 9.00000 1728.00]| 7.16502 1375.68] 9.50000 1824.00
STRUCTURAL STEEL | | |
0080 2414--001000 154.340 M | 180.00000 27781.20]| 141.07584 21773.65] 115.00000 17749.10
CONCRETE BARRIER RAILING \ | |
0090 2501--025062 1388.000 M | 95.00000 131860.00] 104.98667 145721.50] 106.00000 147128.00
PILES, STEEL, HP 250 X 62 \ | |
0100 2501--300400 122.000 M | 100.00000 12200.00] 85.30167 10406.80| 115.00000 14030.00
PREBORED HOLES \ | |
0110 2520--100100 1.000 EACH | 10000.00000 10000.00] 4000.00000 4000.00] 5000.00000 5000.00
FIELD LABORATORY \ |
0120 2533--100000 LUMP | 50000.00000 50000.00] 50000.00000 50000.00| 80000.00000 80000.00
MOBILIZATION \ |
0130 2601--108300 640.000 M2 | 30.00000 19200.00] 45.44762 29086.48| 30.00000 19200.00
SLOPE PROTECTION, MACADAM STONE \ | |
SECTION TOTALS | S 925,299.80]| S 932,688.73] S 981,596.05
—————————————————————————————————————————— et et R et et e
SECTION 0002 ROADWAY ITEMS
| | |
0140 2122--220001 30.600 M2 | 130.00000 3978.00]| 119.59900 3659.73] 110.00000 3366.00
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR \ | |
BRIDGE END DRAIN) \ | |
0150 2301--500250 614.200 M2 | 158.00000 97043.60| 161.45865 99167.90| 170.00000 104414.00
|

BRIDGE APPROACH, RK-25



Bid Order: 001
Letting Date: 09/21/10

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 09-0637-051

Run Date: 10/11/10
Page: 001 5

Primary County: BREMER

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0160 2528--101000
TRAFFIC CONTROL
0170 2528--107001
FLAGGERS
SECTION TOTALS

6 ) IOo081

UNIT PRICE
3428.20000

295.00000

OWA BRIDGE & CULVERT, L.C.

3428.20
23600.00

134,808.20

—————————————————————————————————————————— et Tt ettt T e L

CONTRACT TOTALS

10:00 A.M.
| ( 4 ) MI90O | ( 5 ) GO020 7777::77
I[MINNOWA CONSTR., INC. | GODBERSEN-SMITH CONSTRUCTION |
QUANTITY : UNIT PRICE AMOUNT: UNIT PRICE AMOUNTI
"""""" LOMP | | 4000.00000  4000.00  5000.00000 5000.00|  3428.20000 3428
80.000 EACH = 295.00000 23600.00: 295.00000 23600.00:
k $ 128,621.601 S 131,427.631
| $ 1,053,921.40]| $ 1,064,116.36]|

$

1,116,404.25




Bid Order: 001
Letting Date: 09/21/10 10:00 A.M

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

09-0637-051

Primary County:

Run Date: 10/11/10
Page: 001 6

BREMER

| ( 7 ) GR100 | I ( )
| GRAVES CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 210; A 69.0 M X 18.0 M PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402--120000 255.000 M3 | 36.00000 9180.00] |
EXCAVATION, CLASS 20 | | |
0020 2403--100010 509.300 M3 | 444 .00000 226129.20] |
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2404--100100 8687.000 KG | 1.54000 13377.98] |
REINFORCING STEEL \ | |
0040 2404--100200 60979.000 KG | 1.73000 105493.67| |
REINFORCING STEEL, EPOXY COATED \ | |
0050 2407--100433 9.000 EACH | 16897.00000 152073.00] |
PRETENSIONED PRESTRESSED CONCRETE BEAMS | | |
D33M | | |
0060 2407--100435 9.000 EACH | 19698.00000 177282.00| |
PRETENSIONED PRESTRESSED CONCRETE BEAMS | | |
D35M | | |
0070 2408--100000 192.000 KG | 6.00000 1152.00] |
STRUCTURAL STEEL \ | |
0080 2414--001000 154.340 M | 182.00000 28089.88| |
CONCRETE BARRIER RAILING \ | |
0090 2501--025062 1388.000 M | 121.00000 167948.00| |
PILES, STEEL, HP 250 X 62 \ | |
0100 2501--300400 122.000 M | 102.00000 12444 .00 |
PREBORED HOLES \ |
0110 2520--100100 1.000 EACH | 4000.00000 4000.00] |
FIELD LABORATORY \ |
0120 2533--100000 LUMP | 156000.00000 156000.00| |
MOBILIZATION | | |
0130 2601--108300 640.000 M2 | 47.00000 30080.00] |
SLOPE PROTECTION, MACADAM STONE \ |
SECTION TOTALS y $ 1,083,249.73| | $
—————————————————————————————————————————— R T bt st et
SECTION 0002 ROADWAY ITEMS
| | |
0140 2122--220001 30.600 M2 | 105.00000 3213.00] |
PAVED SHOULDER, PORTLAND CEMENT y | |
CONCRETE (PAVED SHOULDER PANEL FOR \ | |
BRIDGE END DRAIN) \ | |
0150 2301--500250 614.200 M2 | 156.00000 95815.20| |
|

BRIDGE APPROACH, RK-25



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 7
Bid Order: 001 Contract ID: 09-0637-051 Primary County: BREMER
Letting Date: 09/21/10 10:00 A.M.
| ( 7 ) GR100 | ) | )
|GRAVES CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0160 2528--101000 LUMP | 5500.00000 5500.00] |
TRAFFIC CONTROL \ | |
0170 2528--107001 80.000 EACH | 295.00000 23600.00| |
FLAGGERS | | |
SECTION TOTALS | S 128,128.20] S | $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 1,211,377.93] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 15-0802-221 Primary County: CASS
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 60 WORK DAYS Approximate Start Date: 04/04/11

Project: IMN-080-2(221)72--0E-15
Work Type: PPCB REPAIR
County: CASS Prj Awd Amt: $429,575.50
Route: I-80
Location: OVER 770TH ST. 1.8 MILES E. OF IA. 148

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 429,575.50 100.00 %

2 Cco040 A.M. COHRON & SON, INC. $ 434,194.68 101.07 %

3 Ccu080 CUNNINGHAM-REIS CO. $ 441,442.00 102.76 %

4 CR120 CRAMER AND ASSOC., INC. $ 471,485.40 109.75 %

5 CH320 CHRISTENSEN BROS., INC. $ 590,400.00 137.43 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 15-0802-221 Primary County: CASS
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) CO0040 | ( 3 ) CU080
|[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 0510; REPAIRS TO A 159'-2 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2301-0685550 82.200 SY | 245.00000 20139.00]| 148.00000 12165.60| 200.00000 16440.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0020 2401-6750001 LUMP | 40000.00000 40000.00| 35000.00000 35000.00] 30000.00000 30000.00
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 51.000 cCY | 98.00000 4998.00| 88.23000 4499.73| 75.00000 3825.00
EXCAVATION, CLASS 20 \ | |
0040 2403-0100000 78.000 CY | 1280.00000 99840.00 | 674.23000 52589.94 | 1350.00000 105300.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0050 2404-7775005 9256.000 LB | 1.50000 13884.00| 0.92000 8515.52| 3.00000 27768.00
REINFORCING STEEL, EPOXY COATED | | |
0060 2426-6772010 LUMP | 4800.00000 4800.00| 16733.84000 16733.84 | 10000.00000 10000.00
BEAM REPAIR, AS PER PLAN | | |
0070 2426-6772016 89.000 SF | 123.00000 10947.00] 86.89000 7733.21 | 75.00000 6675.00
CONCRETE REPATR | | |
0080 2528-8400048 1300.000 LF | 13.75000 17875.00] 14.73000 19149.00| 13.50000 17550.00
TEMPORARY BARRIER RAIL, CONCRETE | |
0090 2533-4980005 LUMP | 40000.00000 40000.00] 42000.00000 42000.00| 49000.00000 49000.00
MOBILIZATION | | |
SECTION TOTALS | S 252,483.00| S 198,386.84| $ 266,558.00
—————————————————————————————————————————— Bt S et Rt ettt e L P
SECTION 0002 ROADWAY ITEMS
| | |
0100 2102-2625000 376.000 CY | 28.00000 10528.00] 25.00000 9400.00 | 20.00000 7520.00
EMBANKMENT-IN-PLACE | | |
0110 2102-2710070 186.000 CY | 20.00000 3720.00| 20.00000 3720.00| 18.00000 3348.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0120 2214-5145150 402.000 SY | 5.00000 2010.00] 8.00000 3216.00] 8.00000 3216.00
PAVEMENT SCARIFICATION | | |
0130 2304-0100000 402.000 SY | 95.00000 38190.00] 125.00000 50250.00| 100.00000 40200.00
DETOUR PAVEMENT | | |
0140 2308-1000000 30.400 GAL | 20.00000 608.00| 22.00000 668.80 | 25.00000 760.00
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0150 2505-4008120 573.000 LF | 3.00000 1719.00]| 1.80000 1031.40] 2.00000 1146.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2505-4008130 230.000 LF | 4.00000 920.00] 1.80000 414.00]| 2.00000 460.00
REMOVAL OF CABLE GUARDRAIL | | |
0170 2505-4008300 912.500 LF | 17.00000 15512.50]| 31.90000 29108.75| 14.00000 12775.00
\ |

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 15-0802-221 Primary County: CASS
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) CO0040 | ( 3 ) CU080
|[UNITED CONTRACTORS INC. AND | COHRON, A.M. & SON, INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2505-4008400 4.000 EACH | 1500.00000 6000.00] 1600.00000 6400.00 | 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 300.00000 1200.00] 300.00000 1200.00] 500.00000 2000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1800.00000 7200.00| 1600.00000 6400.00 | 1700.00000 6800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2507-3250005 1159.000 sSY | 3.00000 3477.00] 2.45000 2839.55] 4.00000 4636.00
ENGINEERING FABRIC | | |
0220 2507-8029000 583.000 TON | 60.00000 34980.00] 30.35000 17694.05| 45.00000 26235.00
EROSION STONE \ | |
0230 2527-9263109 154.400 STA | 40.00000 6176.00] 42.00000 6484.80 | 40.00000 6176.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2527-9263130 44.400 STA | 115.00000 5106.00| 118.00000 5239.20] 115.00000 5106.00
REMOVABLE TAPE MARKINGS | | |
0250 2527-9263137 16.000 EACH | 125.00000 2000.00| 128.00000 2048.00| 125.00000 2000.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2527-9263180 198.800 STA | 20.00000 3976.00| 24.00000 4771.20] 20.00000 3976.00
PAVEMENT MARKINGS REMOVED | | |
0270 2527-9263190 16.000 EACH | 75.00000 1200.00| 78.00000 1248.00] 75.00000 1200.00
SYMBOLS AND LEGENDS REMOVED | | |
0280 2528-8400157 2.000 EACH | 3500.00000 7000.00| 17475.00000 34950.00] 3500.00000 7000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0290 2528-8445110 LUMP | 12750.00000 12750.00] 20497.80000 20497.80 | 12000.00000 12000.00
TRAFFIC CONTROL | | |
0300 2551-0000110 4.000 EACH | 1250.00000 5000.00| 2770.84000 11083.36] 1300.00000 5200.00
TEMP CRASH CUSHION | | |
0310 2555-0000010 LUMP | 750.00000 750.00]| 568.76000 568.76| 700.00000 700.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0320 2599-9999010 LUMP | 1500.00000 1500.00]| 5657.67000 5657.67]| 6500.00000 6500.00
('"LUMP SUM' ITEM) INTAKE REPAIR | | |
0330 2599-9999017 9.200 sSTA | 225.00000 2070.00] 498.75000 4588.50 | 275.00000 2530.00
("STATIONS' ITEM) MILLED SHOULDER | | |
RUMBLE STRIPS | |
0340 2602-0000020 1400.000 LF | 2.50000 3500.00]| 4.52000 6328.00 | 5.00000 7000.00
SILT FENCE | | |
SECTION TOTALS | S 177,092.50] S 235,807.84| $ 174,884.00
—————————————————————————————————————————— B ettt sttt it LR
CONTRACT TOTALS | S 429,575.50] S 434,194.68]| $ 441,442.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 003 Contract ID: 15-0802-221 Primary County: CASS
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) CH320 | ( )
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 0510; REPAIRS TO A 159'-2 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2301-0685550 82.200 SY | 175.00000 14385.00 | 260.00000 21372.00]
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0020 2401-6750001 LUMP | 48000.00000 48000.00] 85000.00000 85000.00|
REMOVALS, AS PER PLAN | | |
0030 2402-2720000 51.000 cCY | 100.00000 5100.00] 30.00000 1530.00]
EXCAVATION, CLASS 20 \ | |
0040 2403-0100000 78.000 CY | 1250.00000 97500.00 | 2300.00000 179400.00 |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0050 2404-7775005 9256.000 LB \ 1.40000 12958.40| 2.00000 18512.00|
REINFORCING STEEL, EPOXY COATED | | |
0060 2426-6772010 LUMP | 38000.00000 38000.00] 35000.00000 35000.00]
BEAM REPAIR, AS PER PLAN | | |
0070 2426-6772016 89.000 SF | 130.00000 11570.00] 200.00000 17800.00|
CONCRETE REPATR | | |
0080 2528-8400048 1300.000 LF | 10.50000 13650.00] 15.00000 19500.00]
TEMPORARY BARRIER RAIL, CONCRETE | | |
0090 2533-4980005 LUMP | 61000.00000 61000.00] 48000.00000 48000.00|
MOBILIZATION | |
SECTION TOTALS | S 302,163.40]| S 426,114.00| $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
| | |
0100 2102-2625000 376.000 CY | 20.00000 7520.00| 30.00000 11280.00]
EMBANKMENT-IN-PLACE | | |
0110 2102-2710070 186.000 CY | 12.00000 2232.00] 15.00000 2790.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0120 2214-5145150 402.000 SY | 20.00000 8040.00| 24.00000 9648.00 |
PAVEMENT SCARIFICATION | | |
0130 2304-0100000 402.000 SY | 95.00000 38190.00| 90.00000 36180.00 |
DETOUR PAVEMENT | |
0140 2308-1000000 30.400 GAL | 20.00000 608.00| 20.00000 608.00 |
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0150 2505-4008120 573.000 LF | 5.00000 2865.00] 2.00000 1146.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0160 2505-4008130 230.000 LF | 10.00000 2300.00] 2.00000 460.00|
REMOVAL OF CABLE GUARDRAIL | | |
0170 2505-4008300 912.500 LF | 14.00000 12775.00 | 14.00000 12775.00 |
\ |

STEEL BEAM GUARDRAIL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 15-0802-221 Primary County: CASS
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) CR120 | ( 5 ) CH320 | ( )
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2505-4008400 4.000 EACH | 1600.00000 6400.00] 1600.00000 6400.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1600.00000 6400.00] 1600.00000 6400.00 |
STEEL BEAM GUARDRAIL END TERMINAL | |
0210 2507-3250005 1159.000 sSY | 2.00000 2318.00] 2.00000 2318.00]
ENGINEERING FABRIC | | |
0220 2507-8029000 583.000 TON | 30.00000 17490.00] 35.00000 20405.00 |
EROSION STONE \ | |
0230 2527-9263109 154.400 STA | 40.00000 6176.00] 40.00000 6176.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2527-9263130 44.400 STA | 115.00000 5106.00] 120.00000 5328.00|
REMOVABLE TAPE MARKINGS | | |
0250 2527-9263137 16.000 EACH | 125.00000 2000.00| 130.00000 2080.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2527-9263180 198.800 STA | 20.00000 3976.00| 20.00000 3976.00|
PAVEMENT MARKINGS REMOVED | | |
0270 2527-9263190 16.000 EACH | 75.00000 1200.00| 75.00000 1200.00|
SYMBOLS AND LEGENDS REMOVED | | |
0280 2528-8400157 2.000 EACH | 3000.00000 6000.00] 4000.00000 8000.00|
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0290 2528-8445110 LUMP | 10750.00000 10750.00] 12000.00000 12000.00|
TRAFFIC CONTROL | |
0300 2551-0000110 4.000 EACH | 1250.00000 5000.00] 1500.00000 6000.00 |
TEMP CRASH CUSHION | | |
0310 2555-0000010 LUMP | 850.00000 850.00] 500.00000 500.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0320 2599-9999010 LUMP | 15000.00000 15000.00] 2500.00000 2500.00]
('"LUMP SUM' ITEM) INTAKE REPAIR | | |
0330 2599-9999017 9.200 sSTA | 225.00000 2070.00] 230.00000 2116.00]
("STATIONS' ITEM) MILLED SHOULDER | | |
RUMBLE STRIPS | | |
0340 2602-0000020 1400.000 LF | 2.04000 2856.00] 2.00000 2800.00|
SILT FENCE | | |
SECTION TOTALS | S 169,322.00] S 164,286.00| $
—————————————————————————————————————————— B ettt sttt it LR

CONTRACT TOTALS | $ 471,485.40]| $ 590,400.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 63-0143-043 Primary County: MARION
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 50 WORK DAYS Late Start Date: 08/22/11

Project: STP-014-3(43)--2C-63
Work Type: BRIDGE RAIL RETROFIT
County: MARION Prj Awd Amt: $1,216,224.00
Route: IOWA 14
Location: OVER DES MOINES RIVER AND RESERVOIR
1.2 MILES N. OF CO. RD. G-40

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 1,216,224.00 100.00 %

2 CR120 CRAMER AND ASSOC., INC. $ 1,289,214.00 106.00 %

3 JE200 JENSEN CONSTRUCTION CO. $ 1,337,799.00 109.99 %

4 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 1,456,170.40 119.72 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 63-0143-043 Primary County: MARION
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) CR120 | ( 3 ) JE200
|[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 0210; FOR A 5645'-6 X 30'-0 CONTINUOUS WELD PLATE GIRDER BRIDGE - RETROFIT BARRIER RAIL
| | |
0010 2401-6745635 LUMP | 78500.00000 78500.00] 77000.00000 77000.00 | 47000.00000 47000.00
REMOVAL OF EXISTING HANDRAIL | | |
0020 2414-6625502 11255.000 LF | 82.00000 922910.00]| 80.00000 900400.00] 87.00000 979185.00
STRUCTURAL STEEL RAILING, TRAFFIC | | |
0030 2533-4980005 LUMP | 55000.00000 55000.00| 138000.00000 138000.00| 80000.00000 80000.00
MOBILIZATION \ | |
0040 2536-6745045 LUMP | 50000.00000 50000.00| 106000.00000 106000.00| 32000.00000 32000.00
REMOVAL OF ASBESTOS \ | |
SECTION TOTALS | S 1,106,410.00| S 1,221,400.00] $ 1,138,185.00
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
| | |
0050 2527-9263109 1.440 STA | 300.00000 432.00] 300.00000 432.00| 300.00000 432.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0060 2527-9263180 1.440 STA | 300.00000 432.00] 300.00000 432.00| 300.00000 432.00
PAVEMENT MARKINGS REMOVED | | |
0070 2528-8400157 2.000 EACH | 4000.00000 8000.00| 3000.00000 6000.00 | 3000.00000 6000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0080 2528-8400256 1.000 EACH | 6000.00000 6000.00] 6000.00000 6000.00 | 6000.00000 6000.00
TEMPORARY TRAFFIC SIGNALS | | |
0090 2528-8445110 LUMP | 43200.00000 43200.00] 3200.00000 3200.00| 135000.00000 135000.00
TRAFFIC CONTROL | | |
0100 2528-8445113 100.000 EACH | 295.00000 29500.00| 295.00000 29500.00 | 295.00000 29500.00
FLAGGERS | | |
0110 2528-8445115 50.000 EACH | 445.00000 22250.00]| 445.00000 22250.00 | 445.00000 22250.00
PILOT CARS | | |
SECTION TOTALS | S 109,814.00]| S 67,814.00| $ 199,614.00
—————————————————————————————————————————— B it ittt B PR
| S 1,216,224.00]| S 1,289,214.00] $ 1,337,799.00

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 63-0143-043 Primary County: MARION
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) JA250 I ( ) | ( )
| JASPER CONST. SERVICES, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 DESIGN NO. 0210; FOR A 5645'-6 X 30'-0 CONTINUOUS WELD PLATE GIRDER BRIDGE - RETROFIT BARRIER RAIL

|
0010 2401-6745635 LUMP | 78785.00000 78785.00] |
REMOVAL OF EXISTING HANDRAIL \ | |
0020 2414-6625502 11255.000 LF | 107.00000 1204285.00] |
STRUCTURAL STEEL RAILING, TRAFFIC | | |
0030 2533-4980005 LUMP | 65000.00000 65000.00]| |
MOBILIZATION \ | |
0040 2536-6745045 LUMP | 35000.00000 35000.00] |
REMOVAL OF ASBESTOS | | |
SECTION TOTALS { $ 1,383,070.00] $ | $
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 ROADWAY ITEMS
| | |
0050 2527-9263109 1.440 STA | 330.00000 475.20]
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0060 2527-9263180 1.440 STA | 330.00000 475.20]| |
PAVEMENT MARKINGS REMOVED \ | |
0070 2528-8400157 2.000 EACH | 4400.00000 8800.00]| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0080 2528-8400256 1.000 EACH | 6600.00000 6600.00| |
TEMPORARY TRAFFIC SIGNALS \ | |
0090 2528-8445110 LUMP | 5000.00000 5000.00| |
TRAFFIC CONTROL \ | |
0100 2528-8445113 100.000 EACH | 295.00000 29500.00| |
FLAGGERS \ | |
0110 2528-8445115 50.000 EACH | 445.00000 22250.00]| |
PILOT CARS \ |
SECTION TOTALS { $ 73,100.40]| $ | $
—————————————————————————————————————————— et T s bt ettt T
| $

CONTRACT TOTALS | $ 1,456,170.40| S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
009 Contract ID: 75-4040-002
100921 10:00 A.M.
CONTRACT SIGNED by
65 WORK DAYS Late Start Date:

CHRISTENSEN BROS., INC.
06/13/11

Run Date: 10/11/10
Page: 009 1

Primary County: PLYMOUTH
No Established DBE Goal

Project: BRF-404-0(2)--38-75
Work Type: BRIDGE DECK OVERLAY
County: PLYMOUTH Prj Awd Amt: $373,657.10
Route: TIOWA 404
Location: OVER FLOYD RIVER IN THE CITY OF LE MARS 0.4
MILE NORTH OF IA 3 (NBL)
RANK VENDOR NO./NAME
1 CH320 CHRISTENSEN BROS., INC.
2 CR120 CRAMER AND ASSOC., INC.

PCIROADS, LLC

TOTAL % OVER
BID LOW BID
$ 373,657.10 100.00 %
$ 387,904.60 103.81 %
$ 400,660.45 107.22 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 75-4040-002 Primary County: PLYMOUTH
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 DESIGN NO. 310; ITEMS FOR A 291'-2 X 40' PRESTRESSED CONCRETE BEAM BRIDGE DECK OVERLAY
| | |

0010 2401-6750001 LUMP | 46000.00000 46000.00]| 35000.00000 35000.00] 41875.00000 41875.00
REMOVALS, AS PER PLAN \ | |

0020 2403-0100000 23.500 CY | 2800.00000 65800.00| 2500.00000 58750.00] 2613.00000 61405.50
STRUCTURAL CONCRETE (MISCELLANEOUS) \ |

0030 2404-7775005 2176.000 LB | 2.00000 4352.00| 1.70000 3699.20] 2.15000 4678.40
REINFORCING STEEL, EPOXY COATED \ | |

0040 2412-0000100 1201.000 SY | 4.00000 4804 .00 2.85000 3422.85] 2.99000 3590.99
LONGITUDINAL GROOVING IN CONCRETE \ | |

0050 2413-0698074 24.000 SY | 380.00000 9120.00] 130.00000 3120.00] 185.00000 4440.00
DECK REPAIR, CLASS A \ | |

0060 2413-1200000 84.000 LF | 140.00000 11760.00] 130.00000 10920.00| 119.00000 9996.00
STEEL EXTRUSION JOINT WITH NEOPRENE \ |

0070 2413-1200100 84.000 LF | 30.00000 2520.00] 30.00000 2520.00| 45.00000 3780.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |

0080 2508-0970000 LUMP | 5000.00000 5000.00] 1000.00000 1000.00] 3330.00000 3330.00
CONTAINMENT | |

0090 2508-0991000 LUMP | 5000.00000 5000.00] 3000.00000 3000.00] 7000.00000 7000.00
PAINTING OF STRUCTURAL STEEL | | |

0100 2528-8400048 1250.000 LF | 14.00000 17500.00] 14.00000 17500.00| 9.00000 11250.00
TEMPORARY BARRIER RAIL, CONCRETE | | |

0110 2533-4980005 LUMP | 36000.00000 36000.00] 70000.00000 70000.00| 54053.86000 54053.86
MOBILIZATION \ | |

SECTION TOTALS | S 207,856.00] S 208,932.05] S 205,399.75
—————————————————————————————————————————— T AT T

SECTION 0002 DESIGN NO. 310: ALTERNATE AA OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN
| | |

0120 2413-0698066 1285.200 SY | 42.00000 53978.40| |
DECK OVERLAY (CLASS O PCC) \ | |
SECTION TOTALS | $ 53,978.40] S | $
—————————————————————————————————————————— -

SECTION 0003 DESIGN NO. 310; ALTERNATE AA OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN

| | |
0130 2413-0698067 1285.200 SY | | 48.00000 61689.60 | 56.07000 72061.16

DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | $ | $ 61,689.60] S 72,061.16
—————————————————————————————————————————— e

SECTION 0004  ROADWAY ITEMS
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 3
Bid Order: 009 Contract ID: 75-4040-002 Primary County: PLYMOUTH
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 2102-2713090 277.000 CY | 30.00000 8310.00| 33.28000 9218.56| 34.95000 9681.15
EXCAVATION, CLASS 13, WASTE | | |
0150 2115-0100000 123.000 cCY | 80.00000 9840.00 | 90.86000 11175.78| 95.40000 11734.20
MODIFIED SUBBASE | | |
0160 2121-7425020 51.000 TON | 70.00000 3570.00] 97.32000 4963.32| 102.19000 5211.69
GRANULAR SHOULDERS, TYPE B \ | |
0170 2122-5500080 128.000 SY | 85.00000 10880.00 | 99.48000 12733.44 | 104.45000 13369.60
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. | | |
0180 2122-7450080 576.000 SY | 68.00000 39168.00| 69.21000 39864.96 | 72.67000 41857.92
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 1IN. | | |
0190 2214-5145150 624.000 SY | 5.00000 3120.00] 5.92000 3694.08| 9.00000 5616.00
PAVEMENT SCARIFICATION | | |
0200 2303-0133500 624.000 SY | 16.00000 9984.00 | 16.01000 9990.24 | 16.81000 10489.44
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0210 2510-6745850 26.000 SY | 30.00000 780.00 | 49.87000 1296.62| 50.00000 1300.00
REMOVAL OF PAVEMENT | | |
0220 2527-9263109 49.020 STA | 40.00000 1960.80| 35.00000 1715.70] 36.75000 1801.49
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0230 2527-9263130 15.170 STA | 110.00000 1668.70] 110.00000 1668.70] 115.50000 1752.14
REMOVABLE TAPE MARKINGS | | |
0240 2527-9263137 8.000 EACH | 100.00000 800.00] 100.00000 800.00] 105.00000 840.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0250 2527-9263180 49.020 sSTA | 60.00000 2941.20] 55.00000 2696.10 | 57.75000 2830.91
PAVEMENT MARKINGS REMOVED | | |
0260 2527-9263190 8.000 EACH | 125.00000 1000.00] 125.00000 1000.00] 131.25000 1050.00
SYMBOLS AND LEGENDS REMOVED | | |
0270 2528-8445110 LUMP | 6000.00000 6000.00 | 4000.00000 4000.00] 4200.00000 4200.00
TRAFFIC CONTROL | | |
0280 2529-5070110 27.000 SY | 200.00000 5400.00] 168.23000 4542 .21 160.00000 4320.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0290 2529-5070120 2.000 EACH | 300.00000 600.00| 886.62000 1773.24| 880.00000 1760.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0300 2529-8201000 2.000 EACH | 500.00000 1000.00]| 700.00000 1400.00] 330.00000 660.00
\ |

JOINT ASSEMBLY, EF



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 75-4040-002 Primary County: PLYMOUTH
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) PCO15
| CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0310 2551-0000110 2.000 EACH | 2000.00000 4000.00 | 2000.00000 4000.00] 2100.00000 4200.00
TEMP CRASH CUSHION | | |
0320 2602-0000020 100.000 LF | 8.00000 800.00] 7.50000 750.00| 5.25000 525.00
SILT FENCE \ | |
SECTION TOTALS | S 111,822.70] S 117,282.95| S 123,199.54
—————————————————————————————————————————— o
CONTRACT TOTALS | S 373,657.10] S 387,904.60| S 400, 660.45




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 77-0352-303-A Primary County: POLK
Letting Date: 100921 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: BRFIM-035-2(303)72--05-77
Work Type: BRIDGE REPLACEMENT - PPCB
County: POLK Prj Awd Amt: $3,149,985.49
Route: I-35
Location: SB/NB OVER EP TRUE PKWY, U.P.R.R. & JORDAN
CR. 1 MILE S. OF I-35/80 IN
WEST DES MOINES (MEDIAN)

CRAMER AND ASSOC., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

PLUS ITEM TOTAL % OVER
RANK VENDOR NO. /NAME TIME BID BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 3,149,985.49 $ 3,156,985.49 100.00

2 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 3,364,123.54 $ 3,434,123.54 108.77



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 77-0352-303-A Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
( 1 ) CR120 | ( 2 ) UN059 | ( )
CRAMER AND ASSOC., INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

0010 2402-2720000 114.400 CY 30.00000 3432.00] 30.00000 3432.00]
EXCAVATION, CLASS 20 | |
0020 2403-0100010 9.200 cCY 500.00000 4600.00| 750.00000 6900.00 |
STRUCTURAL CONCRETE (BRIDGE) | |
0030 2403-7000210 403.100 cCY \ 770.00000 310387.00] 650.00000 262015.00]|
HIGH PERFORMANCE STRUCTURAL CONCRETE \ | |
0040 2404-7775000 72000.000 LB | 1.10000 79200.00]| 1.10000 79200.00 |
REINFORCING STEEL \ | |
0050 2404-7775005 114423.000 LB | 0.70000 80096.10]| 0.90000 102980.70]
REINFORCING STEEL, EPOXY COATED | \ |
0060 2407-0550000 6.000 EACH | 23000.00000 138000.00| 22000.00000 132000.00]
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, SBTD135 | | I
0070 2407-0564080 3.000 EACH | 13000.00000 39000.00] 15000.00000 45000.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTDS80 | |
0080 2407-0564085 3.000 EACH | 14000.00000 42000.00] 16000.00000 48000.00 |
BEAMS, PRETENSIONED PRESTRESSED \ | |
CONCRETE, BTDS85 | | |
0090 2408-7800000 15366.000 LB | 1.80000 27658.80| 2.50000 38415.00 |
STRUCTURAL STEEL | |
0100 2408-7900020 LUMP | 50000.00000 50000.00]| 60000.00000 60000.00 |
SLOTTED DECK DRAIN | | |
0110 2413-1200000 40.000 LF | 144.00000 5760.00 | 250.00000 10000.00 |
STEEL EXTRUSION JOINT WITH NEOPRENE \ |
0120 2413-1200100 40.000 LF | 45.00000 1800.00] 25.00000 1000.00 |
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0130 2433-0001042 246.000 LF | 310.00000 76260.00 | 500.00000 123000.00]
CONCRETE DRILLED SHAFT, 42 IN. DIAMETER | | |
0140 2433-0001060 356.000 LF | 460.00000 163760.00| 650.00000 231400.00 |
CONCRETE DRILLED SHAFT, 60 IN. DIAMETER | | |
0150 2433-0003000 123.000 LF | 310.00000 38130.00]| 300.00000 36900.00|
DEMONSTRATION SHAFT \ | |
0160 2499-2300001 LUMP | 6000.00000 6000.00] 9000.00000 9000.00|
DECK DRAINS | | |
0170 2501-0201057 1900.000 LF | 33.00000 62700.00] 35.00000 66500.00 |
PILES, STEEL, HP 10 X 57 y | I
0180 2501-8400170 LUMP | 50000.00000 50000.00] 100000.00000 100000.00]
\

TEMPORARY SHEET PILES AND SHORING | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 77-0352-303-A Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UNO059 | ( )
| CRAMER AND ASSOC., INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0190 2526-8285000 LUMP | 3000.00000 3000.00] 6000.00000 6000.00 |
CONSTRUCTION SURVEY | | |
0200 2533-4980005 LUMP | 245000.00000 245000.00] 130700.00000 130700.00]
MOBILIZATION | |
0210 2599-9999005 1.000 EACH | 65000.00000 65000.00|] 135000.00000 135000.00|
("EACH' ITEM) SUPPLEMENTAL FOUNDATION | | |
SUPPORT | | |
SECTION TOTALS | S 1,491,783.90] S 1,627,442.70| $
—————————————————————————————————————————— e
SECTION 0002 DESIGN NO. 0510; 441'-0 X 75'-5 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0220 2402-2720000 113.900 cCY | 30.00000 3417.00| 30.00000 3417.00]
EXCAVATION, CLASS 20 | | |
0230 2403-0100010 9.200 CY | 500.00000 4600.00| 750.00000 6900.00 |
STRUCTURAL CONCRETE (BRIDGE) | | |
0240 2403-7000210 403.500 CY | 770.00000 310695.00| 650.00000 262275.00|
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0250 2404-7775000 71891.000 LB | 1.10000 79080.10] 1.10000 79080.10|
REINFORCING STEEL | | |
0260 2404-7775005 114513.000 LB | 0.70000 80159.10| 0.90000 103061.70]
REINFORCING STEEL, EPOXY COATED | | |
0270 2407-0550000 6.000 EACH | 23000.00000 138000.00] 22000.00000 132000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SBTD135 | | |
0280 2407-0564080 3.000 EACH | 13000.00000 39000.00] 15000.00000 45000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD80 | | |
0290 2407-0564085 3.000 EACH | 14000.00000 42000.00] 16000.00000 48000.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD85 | |
0300 2408-7800000 15366.000 LB | 1.80000 27658.80| 2.50000 38415.00|
STRUCTURAL STEEL | | |
0310 2413-1200000 40.000 LF | 144.00000 5760.00] 250.00000 10000.00|
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0320 2413-1200100 40.000 LF | 45.00000 1800.00| 25.00000 1000.00|
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0330 2433-0001042 246.000 LF | 310.00000 76260.00 | 500.00000 123000.00|
CONCRETE DRILLED SHAFT, 42 IN. DIAMETER | | |
0340 2433-0001060 356.000 LF | 460.00000 163760.00| 650.00000 231400.00]
\ |

CONCRETE DRILLED SHAFT,

60 IN. DIAMETER



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 4
Bid Order: 010 Contract ID: 77-0352-303-A Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UN059 | ( )
| CRAMER AND ASSOC., INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0350 2433-0003000 123.000 LF | 310.00000 38130.00]| 300.00000 36900.00|
DEMONSTRATION SHAFT \ | |
0360 2499-2300001 LUMP | 6000.00000 6000.00] 9000.00000 9000.00 |
DECK DRAINS \ | |
0370 2501-0201057 1900.000 LF | 33.00000 62700.00] 35.00000 66500.00 |
PILES, STEEL, HP 10 X 57 \ | |
0380 2501-8400170 LUMP | 50000.00000 50000.00| 100000.00000 100000.00|
TEMPORARY SHEET PILES AND SHORING | | |
0390 2526-8285000 LUMP | 3000.00000 3000.00] 6000.00000 6000.00 |
CONSTRUCTION SURVEY | | |
0400 2533-4980005 LUMP | 245000.00000 245000.00| 132200.00000 132200.00|
MOBILIZATION | | |
SECTION TOTALS | $ 1,377,020.00]| S 1,434,148.80] $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS
| | |
0410 2102-2625000 62.000 CY | 37.00000 2294.00| 36.50000 2263.00]
EMBANKMENT-IN-PLACE | | |
0420 2102-2710070 1360.600 CY | 7.50000 10204.50] 7.15000 9728.29|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0430 2102-2710090 1051.600 CY | 23.50000 24712 .60 22.75000 23923.90 |
EXCAVATION, CLASS 10, WASTE | | |
0440 2301-0690200 571.300 SY | 150.00000 85695.00] 165.00000 94264 .50
BRIDGE APPROACH, RK-20 | | |
0450 2401-6745650 LUMP | 750.00000 750.00] 730.00000 730.00]
REMOVAL OF EXISTING STRUCTURES | | |
0460 2402-0425031 96.370 TON | 27.00000 2601.99] 26.75000 2577.90|
GRANULAR BACKFILL | | |
0470 2412-0000100 2350.000 SY | 2.50000 5875.00] 2.50000 5875.00|
LONGITUDINAL GROOVING IN CONCRETE | | |
0480 2416-0100024 2.000 EACH | 1300.00000 2600.00| 1200.00000 2400.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0490 2503-0120024 96.000 LF | 275.00000 26400.00| 440.00000 42240.00|
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
24 1IN. | | |
0500 2505-4008120 500.000 LF | 5.00000 2500.00] 2.00000 1000.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0510 2506-4984000 10.660 CY | 275.00000 2931.50] 270.00000 2878.20|
FLOWABLE MORTAR | | |
0520 2528-8400048 2287.500 LF | 24.00000 54900.00 | 23.26000 53207.25|
TEMPORARY BARRIER RATL, CONCRETE | | |




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 5
Bid Order: 010 Contract ID: 77-0352-303-A Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UN059 | ( )
| CRAMER AND ASSOC., INC. |UNITED CONTRACTORS INC. AND |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0530 2528-8400055 4.000 EACH | 2300.00000 9200.00] 2200.00000 8800.00 |
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
0540 2528-8445110 LUMP | 19000.00000 19000.00] 25000.00000 25000.00 |
TRAFFIC CONTROL \ | |
0550 2528-8445113 50.000 EACH | 295.00000 14750.00| 295.00000 14750.00 |
FLAGGERS \ | |
0560 2551-0000110 2.000 EACH | 1800.00000 3600.00| 1750.00000 3500.00|
TEMP CRASH CUSHION \ | |
0570 2601-2643401 22.400 SQ | 70.00000 1568.00] 68.00000 1523.20]
TURF REINFORCEMENT MAT | \ |
0580 2602-0000020 500.000 LF | 2.20000 1100.00]| 2.00000 1000.00|
SILT FENCE | | |
0590 2602-0000030 282.000 LF | 2.50000 705.00] 2.40000 676.80|
SILT FENCE FOR DITCH CHECKS | | |
0600 2602-0000090 200.000 LF | 1.00000 200.00] 0.50000 100.00]
CLEAN-OUT OF SILT FENCE | | |
0610 2602-0000100 94.000 LF | 1.00000 94.00| 1.00000 94.00 |
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 271,681.59] S 296,532.04 | $
—————————————————————————————————————————— Bt st at e it ta e LR
SECTION 0004 RATILROAD INSURANCE PROVISIONS
| | |
0620 2595-0000100 LUMP | 9500.00000 9500.00] 6000.00000 6000.00 |
UPRR INSURANCE PROVISIONS | | |
SECTION TOTALS | S 9,500.00] S 6,000.00| $
—————————————————————————————————————————— B ittt it
CONTRACT TOTALS | S 3,149,985.49| $ 3,364,123.54| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 77-0805-272 Primary County: POLK
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARIES
Contract Period: 130 WORK DAYS Approximate Start Date: 04/04/11

Project: BRFIM-080-5(272)142--05-77
Work Type: BRIDGE NEW - PPCB
County: POLK Prj Awd Amt: $2,030,433.00
Route: I-80
Location: OVER US 65 IN ALTOONA (EBL)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 2,030,433.00 100.00 %

2 JE200 JENSEN CONSTRUCTION CO. $ 2,048,421.55 100.88 %

3 CR120 CRAMER AND ASSOC., INC. $ 2,110,608.84 103.94 %

4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 2,141,131.71 105.45 %

5 Cco040 A.M. COHRON & SON, INC. $ 2,219,798.60 109.32 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 77-0805-272 Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) JE200 | ( 3 ) CR120
|[UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO. | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 1010; FOR A 312'-0 X 73'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
| | |
0010 2402-2720000 690.000 CY | 25.00000 17250.00] 20.00000 13800.00] 20.00000 13800.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100010 141.000 cCY | 400.00000 56400.00] 300.00000 42300.00| 180.00000 25380.00
STRUCTURAL CONCRETE (BRIDGE) \ | |
0030 2403-7000210 1075.000 CY | 400.00000 430000.00| 450.00000 483750.00 | 550.00000 591250.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0040 2403-7000220 LUMP | 100.00000 100.00] 1.00000 1.00] 1.00000 1.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | |
0050 2404-7775000 41589.000 LB | 0.90000 37430.10] 0.75000 31191.75] 1.10000 45747.90
REINFORCING STEEL | | |
0060 2404-7775005 229806.000 LB | 0.90000 206825.40] 0.80000 183844.80] 0.69000 158566.14
REINFORCING STEEL, EPOXY COATED | | |
0070 2407-0564355 20.000 EACH | 26000.00000 520000.00| 25500.00000 510000.00 | 24000.00000 480000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE155 | | |
0080 2408-7800000 22367.000 LB | 2.50000 55917.50] 2.00000 44734.00| 2.40000 53680.80
STRUCTURAL STEEL | | |
0090 2414-6424038 686.000 LF | 35.00000 24010.00| 50.00000 34300.00] 48.00000 32928.00
CONCRETE BARRIER RAIL, 3'-8" | | |
0100 2501-0201057 13300.000 LF | 35.00000 465500.00| 35.00000 465500.00 | 30.00000 399000.00
PILES, STEEL, HP 10 X 57 | | |
0110 2501-6335010 700.000 LF | 30.00000 21000.00| 45.00000 31500.00] 43.00000 30100.00
PREBORED HOLES | | |
0120 2533-4980005 LUMP | 103000.00000 103000.00| 100000.00000 100000.00| 190000.00000 190000.00
MOBILIZATION | | |
0130 2601-2638620 1200.000 SY | 30.00000 36000.00] 30.00000 36000.00| 35.00000 42000.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | S 1,973,433.00] S 1,976,921.55] $ 2,062,453. 84
—————————————————————————————————————————— B et it it ettt
SECTION 0002 ROADWAY ITEMS
| | |
0140 2528-8445110 LUMP | 15000.00000 15000.00] 30000.00000 30000.00| 6375.00000 6375.00
TRAFFIC CONTROL | | |
0150 2528-8445113 120.000 EACH | 295.00000 35400.00] 295.00000 35400.00] 295.00000 35400.00
FLAGGERS | | |
0160 2528-9290004 140.000 CDAY | 40.00000 5600.00] 35.00000 4900.00| 35.00000 4900.00
\ |

CHANGEABLE MESSAGE SIGNS, PORTABLE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 77-0805-272 Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) UNO59 | ( 2 ) JE200 | ( 3 ) CR120
|[UNITED CONTRACTORS INC. AND | JENSEN CONSTRUCTION CO. | CRAMER AND ASSOC., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2602-0000020 400.000 LF | 2.00000 800.00] 2.00000 800.00| 3.50000 1400.00
SILT FENCE | | |
0180 2602-0000090 200.000 LF | 1.00000 200.00] 2.00000 400.00] 0.40000 80.00
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | S 57,000.00] S 71,500.00] $ 48,155.00
—————————————————————————————————————————— e
l

CONTRACT TOTALS $ 2,030,433.00] $ 2,048,421.55] $ 2,110,608. 84




IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 011 Contract ID: 77-0805-272
Letting Date: 09/21/10 10:00 A.M.

Run Date: 10/11/10
Page: 011 4

Primary County: POLK

| ( 4 ) HE420 | ( 5 ) C0040 [ ( )

|HERBERGER CONSTR. CO., INC. | COHRON, A.M. & SON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt ittt et

SECTION 0001 DESIGN NO. 1010; FOR A 312'-0 X 73'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

0010 2402-2720000 690.000 CY | 22.50000 15525.00] 55.10000 380109.
EXCAVATION, CLASS 20 | |
0020 2403-0100010 141.000 CY | 460.00000 64860.00] 394.22000 55585.
STRUCTURAL CONCRETE (BRIDGE) \
0030 2403-7000210 1075.000 CY | 475.00000 510625.00| 504.00000 541800.
HIGH PERFORMANCE STRUCTURAL CONCRETE \ |
0040 2403-7000220 LUMP | 1400.00000 1400.00] 850.00000 850.
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | |
CONCRETE \ |
0050 2404-7775000 41589.000 LB | 0.78000 32439.42 | 0.80000 33271.
REINFORCING STEEL \ |
0060 2404-7775005 229806.000 LB | 0.84000 193037.04| 0.80000 183844.
REINFORCING STEEL, EPOXY COATED | |
0070 2407-0564355 20.000 EACH | 28000.00000 560000.00| 26801.49000 536029.
BEAMS, PRETENSIONED PRESTRESSED \
CONCRETE, BTE155 \ |
0080 2408-7800000 22367.000 LB | 2.75000 61509.25]| 1.91000 42720.
STRUCTURAL STEEL | |
0090 2414-6424038 686.000 LF | 46.00000 31556.00]| 68.00000 46648.
CONCRETE BARRIER RAIL, 3'-8" | |
0100 2501-0201057 13300.000 LF | 35.00000 465500.00| 32.26000 429058.
PILES, STEEL, HP 10 X 57 \ |
0110 2501-6335010 700.000 LF | 38.00000 26600.00| 33.48000 23436.
PREBORED HOLES \ |
0120 2533-4980005 LUMP | 80000.00000 80000.00] 192507.24000 192507.
MOBILIZATION \ |
0130 2601-2638620 1200.000 SY | 40.00000 48000.00 | 32.00000 38400.
MACADAM STONE SLOPE PROTECTION \ |
SECTION TOTALS { $ 2,091,051.71] $ 2,162,170.
__________________________________________ +____________________________+____________________________
SECTION 0002 ROADWAY ITEMS
| |
0140 2528-8445110 LUMP | 8500.00000 8500.00] 15540.57000 15540.
TRAFFIC CONTROL \ |
0150 2528-8445113 120.000 EACH | 295.00000 35400.00] 295.00000 35400.
FLAGGERS \ |
0160 2528-9290004 140.000 CDAY | 37.00000 5180.00] 38.00000 5320.
|

CHANGEABLE MESSAGE SIGNS, PORTABLE
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 77-0805-272 Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) HE420 I ( 5 ) C0040 [ ( )
|HERBERGER CONSTR. CO., INC. | COHRON, A.M. & SON, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2602-0000020 400.000 LF | 2.00000 800.00] 2.28000 912.00]
SILT FENCE \ | |
0180 2602-0000090 200.000 LF | 1.00000 200.00] 2.28000 456.00 |
CLEAN-OUT OF SILT FENCE | | |
SECTION TOTALS | $ 50,080.00| $ 57,628.57] $
—————————————————————————————————————————— e

CONTRACT TOTALS | $ 2,141,131.71| $ 2,219,798.60] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

012 Contract ID: 78-6802-149
100921 10:00 A.M.

CONTRACT SIGNED by CRAMER AND ASSOC., INC.

70 WORK DAYS Late Start Date: 06/06/11

Primary County:

No Established DBE Goal

10/11/10

1

Project: BRFIMX-680-2(149)13--14-78
Work Type: BRIDGE DECK OVERLAY
County: POTTAWATTAMIE Prj Awd Amt: $363,382.85
Route: I-680
Location: OVER OLD BOYER RIVER CHANNEL
RANK VENDOR NO./NAME

1 CR120 CRAMER AND ASSOC., INC.
2 CH320 CHRISTENSEN BROS., INC.

CUNNINGHAM-REIS CO.

Run Date:
Page: 012

POTTAWATTAMIE

TOTAL % OVER

BID LOW BID
363,382.85 100.00 %
365,041.10 100.45 %
390,048.90 107.33 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 78-6802-149 Primary County: POTTAWATTAMIE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) Cu080
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 511; ITEMS FOR A 61'-6 X 39' CONTINUOUS CONCRETE SLAB BRIDGE DECK OVERLAY
| | |
0010 2401-6750001 LUMP | 12500.00000 12500.00] 20000.00000 20000.00 | 15000.00000 15000.00
REMOVALS, AS PER PLAN \ | |
0020 2403-0100000 6.200 CY \ 3000.00000 18600.00] 3500.00000 21700.00 | 4000.00000 24800.00
STRUCTURAL CONCRETE (MISCELLANEOUS) \ | |
0030 2404-7775005 1023.000 LB | 2.90000 2966.70] 3.00000 3069.00| 3.00000 3069.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-0698074 26.100 SY | 130.00000 3393.00] 390.00000 10179.00] 200.00000 5220.00
DECK REPAIR, CLASS A \ | |
0050 2426-6772016 47.000 SF | 95.00000 4465.00| 170.00000 7990.00| 60.00000 2820.00
CONCRETE REPATR | | |
0060 2528-8400048 625.000 LF | 14.00000 8750.00| 16.00000 10000.00| 14.00000 8750.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0070 2533-4980005 LUMP | 47000.00000 47000.00] 29000.00000 29000.00] 52000.00000 52000.00
MOBILIZATION | |
SECTION TOTALS | S 97,674.70| S 101,938.00] $ 111,659.00
—————————————————————————————————————————— e
SECTION 0002  DESIGN NO. 511; ALTERNATE AA OPTION 1l: CLASS O PCC BID THIS SECTION IF ALTERNATE AA OPTION 1 IS CHOSEN
| | |
0080 2413-0698066 272.300 SY | | 100.00000 27230.00]
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS ! $ | $ 27,230.00] $
—————————————————————————————————————————— Bt S et ittt e e
SECTION 0003 DESIGN NO. 511; ALTERNATE AA OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE AA OPTION 2 IS CHOSEN

0090 2413-0698067 272.300
DECK OVERLAY (CLASS HPC-0O PCC)
SECTION TOTALS

SECTION 0004 ROADWAY ITEMS

0100 2102-2625000 300.000
EMBANKMENT-IN-PLACE

0110 2115-0100000 69.200
MODIFIED SUBBASE

0120 2122-5500060 415.600

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE

6 IN.
0130 2122-7450080
SHOULDER STRENGTHENING,

1178.500

CONCRETE, 8 IN.

SY

CY

CY

SY

SY

OPTIONAL HOT
MIX ASPHALT MIXTURE OR PORTLAND CEMENT

| 160.00000 43568.00| | 130.00000 35399.00
| \ |

{ $ 43,568.00] $ | $ 35,399.00
R et T e o

| | |

| 19.00000 5700.00] 25.00000 7500.00 | 19.50000 5850.00
| | \

| 100.00000 6920.00| 100.00000 6920.00| 100.00000 6920.00
\ | |

| 60.25000 25039.90| 61.00000 25351.60]| 61.00000 25351.60
| | \

\ | |

| 62.50000 73656.25]| 63.00000 74245.50 | 63.00000 74245.50
\

\

\



IOWA DEPARTMENT OF TRANSPORTATION

MILLED SHOULDER RUMBLE STRIPS, HMA

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 78-6802-149 Primary County: POTTAWATTAMIE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) Cu080
|CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0140 2213-2713300 261.900 CY | 25.00000 6547.50] 78.00000 20428.20 | 75.00000 19642.50
EXCAVATION, CLASS 13, FOR WIDENING | | |
0150 2214-5145150 694.700 SY | 20.00000 13894.00] 20.00000 13894.00| 20.00000 13894.00
PAVEMENT SCARIFICATION | | |
0160 2301-0685550 45.000 SY | 300.00000 13500.00] 260.00000 11700.00] 300.00000 13500.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0170 2303-0133500 694.700 SY | 30.00000 20841.00| 30.00000 20841.00 | 30.00000 20841.00
HOT MIX ASPHALT MIXTURE (1,000,000 \ | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0180 2308-1000000 7.700 GAL | 50.00000 385.00] 50.00000 385.00] 60.00000 462.00
ASPHALT EMULSION FOR FOG SEAL \ | |
(SHOULDERS) | | |
0190 2412-0000100 287.300 SY | 10.00000 2873.00| 11.00000 3160.30]| 11.00000 3160.30
LONGITUDINAL GROOVING IN CONCRETE | | |
0200 2505-4008120 570.000 LF | 4.00000 2280.00| 4.00000 2280.00] 9.00000 5130.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0210 2505-4008300 375.000 LF | 12.00000 4500.00] 12.00000 4500.00| 24.00000 9000.00
STEEL BEAM GUARDRAIL \ | |
0220 2505-4008400 4.000 EACH | 1750.00000 7000.00] 1800.00000 7200.00 | 1550.00000 6200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | |
SECTION \ | |
0230 2505-4021010 4.000 EACH | 175.00000 700.00] 180.00000 720.00] 350.00000 1400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0240 2505-4021700 4.000 EACH | 1750.00000 7000.00] 1800.00000 7200.00 | 1750.00000 7000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0250 2510-6745850 45.000 sSY | 75.00000 3375.00] 32.00000 1440.00| 35.00000 1575.00
REMOVAL OF PAVEMENT | | |
0260 2527-9263109 71.900 sSTA | 55.00000 3954.50] 55.00000 3954.50| 50.00000 3595.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0270 2527-9263130 14.800 sSTA | 145.00000 2146.00| 150.00000 2220.00] 140.00000 2072.00
REMOVABLE TAPE MARKINGS \ | |
0280 2527-9263180 67.800 STA | 35.00000 2373.00]| 35.00000 2373.00] 40.00000 2712.00
PAVEMENT MARKINGS REMOVED \ | |
0290 2528-8400157 1.000 EACH | 5600.00000 5600.00| 5000.00000 5000.00 | 4000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0300 2528-8445110 LUMP | 7295.00000 7295.00] 8000.00000 8000.00 | 9000.00000 9000.00
TRAFFIC CONTROL | | |
0310 2548-0000100 7.200 STA | 300.00000 2160.00] 300.00000 2160.00| 450.00000 3240.00
| \ |
\ | |

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 4
Bid Order: 012 Contract ID: 78-6802-149 Primary County: POTTAWATTAMIE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) CU080
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0320 2551-0000110 2.000 EACH | 1600.00000 3200.00] 1600.00000 3200.00] 1600.00000 3200.00
TEMP CRASH CUSHION | | |
0330 2602-0000020 400.000 LF | 3.00000 1200.00| 3.00000 1200.00] 2.50000 1000.00
SILT FENCE \ | |
SECTION TOTALS | S 222,140.15] S 235,873.10] S 242,990.90
—————————————————————————————————————————— o
CONTRACT TOTALS | S 363,382.85] S 365,041.10] S 390,048.90




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 100921 10:00 A.M. No Established DBE Goal

Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11

Project: NHSN-169-7(42)--2R-46 Project: NHSN-169-7(43)--2R-46

Work Type: RCB CULVERT NEW - SINGLE BOX Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: HUMBOLDT Prj Awd Amt: $385,148.05 County: HUMBOLDT Prj Awd Amt: $321,012.95
Route: U.S. 169 Route: U.S. 169
Location: OVER DRAINAGE DITCH 1.2 MILES S. OF HUMBOLDT Location: OVER INDIAN CREEK 2.2 MILES S. OF HUMBOLDT

Project: NHSN-169-7(44)--2R-46
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: HUMBOLDT Prj Awd Amt: $2,918,241.13

Route: U.S. 169
Location: FROM 1 MILE S. OF CO. RD. C-46 N. 1.2 MILES

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 3,624,402.13 100.00 %
2 CE120 CEDAR VALLEY CORP. $ 3,704,797.82 102.21 %
3 MO480 MOYNA, C.J. & SONS, INC. $ 3,744,987.28 103.32 %
4 RE300 REILLY CONSTRUCTION CO., INC. $ 3,938,836.16 108.67 %
5 WIO40 WICKS CONSTRUCTION, INC. $ 4,065,512.53 112.17 %
6 RO180 ROGNES BROS. EXCAVATING, INC. $ 4,523,715.02 124.81 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 DESIGN NO. 109; ITEMS FOR A 10' X 12' X 249' REINFORCED CONCRETE BOX CULVERT NHSN-169-7 (42) -—2R-46
| | |
0010 2402-2720000 8247.000 CY | 4.70000 38760.90] 9.00000 74223.00]| 4.00000 32988.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100020 732.200 CY | 290.00000 212338.00] 290.00000 212338.00] 367.00000 268717.40
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0030 2404-7775000 128519.000 LB | 0.85000 109241.15| 0.85000 109241.15] 0.83000 106670.77
REINFORCING STEEL \ | |
0040 2533-4980005 LUMP | 24000.00000 24000.00] 24000.00000 24000.00] 10000.00000 10000.00
MOBILIZATION | | |
SECTION TOTALS | S 384,340.05] S 419,802.15] S 418,376.17
—————————————————————————————————————————— R et e B et et e et T
SECTION 0002 ROADWAY ITEMS NHSN-169-7 (42) --2R-46
| | |
0050 2518-6910000 2.000 EACH | 151.50000 303.00] 150.00000 300.00] 150.00000 300.00
SAFETY CLOSURE \ | |
0060 2528-8445110 LUMP | 505.00000 505.00] 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL \ | |
SECTION TOTALS | S 808.00| S 800.00] S 800.00
—————————————————————————————————————————— Tt et et s

SECTION 0003 DESIGN NO. 110; ITEMS

0070 2401-6750001
REMOVALS, AS PER PLAN

0080 2402-0425030 209.000
GRANULAR BACKFILL

0090 2402-2720000 180.000
EXCAVATION, CLASS 20

0100 2402-2722000 450.000
EXCAVATION, CLASS 22

0110 2403-0100020 644.400
STRUCTURAL CONCRETE (RCB CULVERT)

0120 2404-7775000 86491.000
REINFORCING STEEL

0130 2507-3250005 385.000
ENGINEERING FABRIC

0140 2507-6800061 410.000

REVETMENT, CLASS E
0150 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0004 DESIGN NO. 110; ITEMS

FOR A TWIN 12' X 10' X 153" RCB CULV. BID THIS SECTION IF CAST IN PLACE ALT.

CY
CY

CY

LB

|
|
\
|
\ |
| |
\ |
| |
| |
CY | |
\ |
| |
\ |
SY | \
\ [
|
\
|
|
!

FOR A TWIN 12' X 10' X 163' RCB CULV. BID THIS SECTION IF PRECAST ALT.
| | |

IS CHOSEN NHSN (43)

IS CHOSEN NHSN (43)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2401-6750001 LUMP | 15000.00000 15000.00] 15000.00000 15000.00] 10000.00000 10000.00
REMOVALS, AS PER PLAN \ | |
0170 2402-0425030 225.000 cCY | 30.30000 6817.50] 30.30000 6817.50] 28.00000 6300.00
GRANULAR BACKFILL \ | |
0180 2402-2720000 130.000 CY | 9.85000 1280.50] 9.85000 1280.50] 4.00000 520.00
EXCAVATION, CLASS 20 \ | |
0190 2402-2722000 370.000 CY | 25.00000 9250.00| 25.00000 9250.00 | 12.00000 4440.00
EXCAVATION, CLASS 22 | | |
0200 2415-2111210 326.000 LF | 570.00000 185820.00 | 570.00000 185820.00 | 600.00000 195600.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
10 FT. | | |
0210 2415-2201210 4.000 EACH | 17950.00000 71800.00]| 17950.00000 71800.00 | 16700.00000 66800.00
PRECAST CONCRETE BOX CULVERT STRAIGHT \ | |
END SECTION, 12 FT. X 10 FT. \ | |
0220 2506-4984000 42.000 CY | 155.00000 6510.00| 155.00000 6510.00 | 150.00000 6300.00
FLOWABLE MORTAR \ | |
0230 2507-3250005 442.000 SY | 2.10000 928.20] 2.10000 928.20| 4.00000 1768.00
ENGINEERING FABRIC \ | |
0240 2507-6800061 475.000 TON | 26.85000 12753.75]| 26.85000 12753.75| 30.00000 14250.00
REVETMENT, CLASS E \ | |
0250 2533-4980005 LUMP | 10000.00000 10000.00]| 10000.00000 10000.00 | 12000.00000 12000.00
MOBILIZATION | | |
SECTION TOTALS { $ 320,159.95| $ 320,159.95] $ 317,978.00
—————————————————————————————————————————— et et et et et ettt T
SECTION 0005 ROADWAY ITEMS NHSN-169-7 (43) --2R-46
| | |
0260 2518-6910000 2.000 EACH | 151.50000 303.00] 150.00000 300.00| 150.00000 300.00
SAFETY CLOSURE \ | |
0270 2528-8445110 LUMP | 550.00000 550.00]| 500.00000 500.00 | 500.00000 500.00
TRAFFIC CONTROL \ | |
SECTION TOTALS | $ 853.00]| $ 800.00 | $ 800.00
—————————————————————————————————————————— et et R et et e
SECTION 0006 ROADWAY ITEMS NHSN-169-7 (44) --2R-46
| | |
0280 2102-0425046 25885.000 CY | 2.25000 58241.25| 2.25000 58241.25| 4.00000 103540.00
SELECTED BACKFILL \ | |
0290 2102-0425070 1797.000 TON | 14.25000 25607.25]| 14.25000 25607.25| 11.00000 19767.00
SPECIAL BACKFILL \ |
0300 2102-2710070 228999.000 CY | 2.25000 515247.75]| 2.25000 515247.75] 2.25000 515247.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |



IOWA DEPARTMENT OF TRANSPORTATION

ASPHALT EMULSION FOR FOG SEAL

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0310 2102-2712015 200.000 cCYy | 19.00000 3800.00] 19.00000 3800.00| 100.00000 20000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0320 2102-4560000 130.000 STA | 115.00000 14950.00] 115.00000 14950.00] 90.00000 11700.00
LOCATING TILE LINES | | |
0330 2105-8425015 21509.000 CY | 3.40000 73130.60] 3.40000 73130.60| 3.50000 75281.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0340 2107-0875100 177563.000 CY | 0.35000 62147.05| 0.35000 62147.05| 0.30000 53268.90
COMPACTION WITH MOISTURE CONTROL | | |
0350 2111-8174100 34164.000 SY | 3.75000 128115.00] 3.75000 128115.00] 5.00000 170820.00
GRANULAR SUBBASE \ | |
0360 2121-7425010 5199.000 TON | 14.65000 76165.35] 14.65000 76165.35] 15.80000 82144.20
GRANULAR SHOULDERS, TYPE A | | |
0370 2122-5500060 3890.000 sSY | 34.86000 135605.40] 34.86000 135605.40] 34.86000 135605.40
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ | |
0380 2122-5500080 534.000 SY | 46.47000 24814.98| 46.47000 24814.98| 46.47000 24814.98
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ | |
0390 2123-7450000 247.000 STA | 95.00000 23465.00] 95.00000 23465.00] 120.00000 29640.00
SHOULDER CONSTRUCTION, EARTH | | |
0400 2301-1033080 693.400 SY | 55.75000 38657.05] 55.75000 38657.05]| 55.75000 38657.05
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0410 2301-1033100 28170.300 SY | 36.16000 1018638.05] 36.16000 1018638.05| 36.16000 1018638.05
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0420 2301-4875006 80.000 SY | 43.39000 3471.20| 43.59000 3487.20] 43.39000 3471.20
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0430 2301-6911722 LUMP | 900.00000 900.00] 900.00000 900.00] 900.00000 900.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0440 2303-6911000 LUMP | 1000.00000 1000.00] 1000.00000 1000.00]| 43.18000 43.18
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0450 2303-9093010 448.000 SY | 55.25000 24752 .00] 55.25000 24752.00| 55.25000 24752.00
HOT MIX ASPHALT, DRIVEWAY | |
0460 2308-1000000 86.900 GAL | 11.00000 955.90 11.00000 955.90 | 15.00000 1303.50
\
\

(SHOULDERS)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0470 2315-8275025 2623.000 TON | 12.90000 33836.70]| 12.90000 33836.70| 14.80000 38820.40
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0480 2401-6745650 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
REMOVAL OF EXISTING STRUCTURES | | |

0490 2402-0425040 2852.000 CY | 30.00000 85560.00] 30.00000 85560.00| 30.00000 85560.00
FLOODED BACKFILL | | |

0500 2402-2720100 547.000 CY | 6.50000 3555.50] 6.50000 3555.50] 6.50000 3555.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |

0510 2416-0100024 1.000 EACH | 450.00000 450.00] 450.00000 450.00] 450.00000 450.00
APRONS, CONCRETE, 24 IN. DIA. | | |

0520 2416-0100030 5.000 EACH | 525.00000 2625.00] 525.00000 2625.00] 525.00000 2625.00
APRONS, CONCRETE, 30 IN. DIA. | | |

0530 2416-0100036 2.000 EACH | 700.00000 1400.00| 700.00000 1400.00| 700.00000 1400.00
APRONS, CONCRETE, 36 IN. DIA. | | |

0540 2416-0102022 2.000 EACH | 425.00000 850.00] 425.00000 850.00] 425.00000 850.00
APRONS, CONCRETE ARCH, 22 IN. X 14 IN. | | |

0550 2416-1180030 408.000 LF | 62.00000 25296.00| 62.00000 25296.00 | 62.00000 25296.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ | |

0560 2416-1180036 90.000 LF | 75.00000 6750.00] 75.00000 6750.00 | 75.00000 6750.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | |

0570 2416-1190022 62.000 LF | 50.00000 3100.00]| 50.00000 3100.00| 50.00000 3100.00
CULVERT, CONCRETE ARCH ENTRANCE PIPE, | | |
22 IN. X 14 IN. | | |

0580 2417-0225030 1.000 EACH | 375.00000 375.00] 375.00000 375.00] 375.00000 375.00
APRONS, METAL, 30 IN. DIA. | | |

0590 2417-1060030 58.000 LF | 55.00000 3190.00| 55.00000 3190.00| 55.00000 3190.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | |

0600 2417-1060060 100.000 LF | 66.50000 6650.00] 66.50000 6650.00 | 66.50000 6650.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
60 IN. DIA. | | |

0610 2422-0360018 4.000 EACH | 240.00000 960.00] 240.00000 960.00| 240.00000 960.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |

0620 2422-0360021 1.000 EACH | 260.00000 260.00] 260.00000 260.00] 260.00000 260.00
APRONS, UNCLASSIFIED, 21 IN. DIA. | | |

0630 2422-0360024 23.000 EACH | 300.00000 6900.00| 300.00000 6900.00 | 300.00000 6900.00

|

APRONS, UNCLASSIFIED, 24 IN. DIA. \ |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) MO0O480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0640 2422-1722024 644.000 LF | 28.00000 18032.00] 28.00000 18032.00 | 28.00000 18032.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |

0650 2422-1723018 48.000 LF | 25.50000 1224 .00 25.50000 1224.00] 25.50000 1224.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |

0660 2422-1723021 77.000 LF | 31.00000 2387.00] 31.00000 2387.00] 31.00000 2387.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 21 | | |
IN. DIA. | | |

0670 2422-1723024 216.000 LF | 30.00000 6480.00] 30.00000 6480.00 | 30.00000 6480.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. \ | |

0680 2435-0256200 1.000 EACH | 3200.00000 3200.00| 3200.00000 3200.00] 3200.00000 3200.00
INTAKE, SW-562 | |

0690 2502-8212034 14268.000 LF | 5.10000 72766.80| 3.85000 54931.80| 3.85000 54931.80
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |

0700 2502-8220196 62.000 EACH | 110.00000 6820.00] 150.00000 9300.00| 150.00000 9300.00
SUBDRAIN OUTLET, RF-19E | | |

0710 2503-0110024 246.000 LF | 50.00000 12300.00] 50.00000 12300.00| 50.00000 12300.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | | |
IN. \ | |

0720 2505-4008120 1025.000 LF | 5.05000 5176.25]| 5.00000 5125.00] 5.00000 5125.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |

0730 2506-4984000 36.000 cCY | 155.00000 5580.00] 155.00000 5580.00| 150.00000 5400.00
FLOWABLE MORTAR | | |

0740 2507-3250005 1262.000 SY | 2.10000 2650.20] 2.10000 2650.20] 4.00000 5048.00
ENGINEERING FABRIC | | |

0750 2507-6800011 21.000 SY | 93.80000 1969.80| 93.80000 1969.80| 55.00000 1155.00
REVETMENT, CLASS A | | |

0760 2507-6800061 1073.000 TON | 26.85000 28810.05] 26.85000 28810.05] 30.00000 32190.00
REVETMENT, CLASS E | | |

0770 2507-8029000 35.000 TON | 29.55000 1034.25| 29.55000 1034.25] 45.00000 1575.00
EROSION STONE | | |

0780 2510-6745850 21896.000 SY | 3.70000 81015.20] 3.72000 81453.12| 5.50000 120428.00
REMOVAL OF PAVEMENT | | |

0790 2510-6750600 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |

0800 2515-2475006 259.000 sY | 43.18000 11183.62] 43.18000 11183.62| 34.00000 8806.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( 3 ) M0O480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. |[MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT \ | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e

0810 2515-6745600 745.000 SY | 4.75000 3538.75] 4.75000 3538.75] 5.50000 4097.50
REMOVAL OF PAVED DRIVEWAY \ | |

0820 2518-6910000 10.000 EACH | 151.50000 1515.00] 150.00000 1500.00] 150.00000 1500.00
SAFETY CLOSURE | |

0830 2520-3350015 1.000 EACH | 5000.00000 5000.00| 6000.00000 6000.00 | 7000.00000 7000.00
FIELD OFFICE \ | |

0840 2526-8285000 LUMP | 13000.00000 13000.00] 10500.00000 10500.00 | 12000.00000 12000.00
CONSTRUCTION SURVEY \ | |

0850 2526-8286000 LUMP | 15000.00000 15000.00]| 15000.00000 15000.00 | 20000.00000 20000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING \ | |

0860 2527-9263109 276.950 STA | 20.09000 5563.93] 19.89000 5508.54 | 19.89000 5508.54
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0870 2527-9263137 10.000 EACH | 75.75000 757.50] 75.00000 750.00| 75.00000 750.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |

0880 2528-8400048 500.000 LF | 24.81000 12405.00]| 24.56000 12280.00 | 15.00000 7500.00
TEMPORARY BARRIER RAIL, CONCRETE \ | |

0890 2528-8445110 LUMP | 9050.00000 9050.00| 15560.00000 15560.00 | 5550.00000 5550.00
TRAFFIC CONTROL | | |

0900 2533-4980005 LUMP | 99075.00000 99075.00| 156000.00000 156000.00] 61000.00000 61000.00
MOBILIZATION | |

0910 2601-2633100 29.600 ACRE | 40.00000 1184.00] 27.00000 799.20] 27.00000 799.20
MOWING \ | |

0920 2601-2634100 29.600 ACRE | 700.00000 20720.00| 700.00000 20720.00| 700.00000 20720.00
MULCHING | | |

0930 2601-2636018 0.100 ACRE | 9900.00000 990.00| 3000.00000 300.00] 3000.00000 300.00
WETLAND GRASS SEEDING | | |

0940 2601-2638352 71.000 SQ | 16.50000 1171.50] 11.00000 781.00] 11.00000 781.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |

0950 2601-2642100 29.600 ACRE | 110.00000 3256.00] 125.00000 3700.00 | 71.00000 2101.60
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | |

0960 2601-2643110 100.000 MGAL | 60.00000 6000.00| 60.00000 6000.00 | 60.00000 6000.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION \ | |

0970 2602-0000020 1538.000 LF | 2.00000 3076.00| 1.82000 2799.16| 1.82000 2799.16
SILT FENCE \ | |

0980 2602-0000030 713.000 LF | 2.75000 1960.75] 1.90000 1354.70] 1.90000 1354.70

| |

SILT FENCE FOR DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 10/11/10
Page: 102 8

Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CE120 | ( ) M0480
| PETERSON CONTRACTORS INC. | CEDAR VALLEY CORP. | M C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | PRICE AMOUNT
—————————————————————————————————————————— e
0990 2602-0000090 615.000 LF | 0.50000 307.50] 0.50000 307.50] 1.00000 615.00
CLEAN-OUT OF SILT FENCE | | |
1000 2602-0000100 238.000 LF | 0.50000 119.00] 1.00000 238.00| 1.00000 238.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 2,879,241.13| S 2,924,235.72| $ 2,968,033.11
—————————————————————————————————————————— e
SECTION 0007  PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-169-7 (44) -—2R-46
| | |
1010 2301-7000110 25000.000 EACH | 1.00000 25000.00| 1.00000 25000.00 | 1.00000 25000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
1020 2317-7000110 14000.000 EACH | 1.00000 14000.00] 1.00000 14000.00| 1.00000 14000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 39,000.00] S 39,000.00] $ 39,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,624,402.13]| S 3,704,797.82| $ 3,744,987.28
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Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) WI040 | ( 6 ) RO180
|[REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
SECTION 0001 DESIGN NO. 109; ITEMS FOR A 10' X 12' X 249' REINFORCED CONCRETE BOX CULVERT NHSN-169-7 (42) --2R-46
| | |
0010 2402-2720000 8247.000 CY | 4.00000 32988.00| 6.00000 49482.00| 4.00000 32988.00
EXCAVATION, CLASS 20 \ | |
0020 2403-0100020 732.200 CY | 367.00000 268717.40] 367.00000 268717.40| 367.00000 268717.40
STRUCTURAL CONCRETE (RCB CULVERT) \ | |
0030 2404-7775000 128519.000 LB | 0.83000 106670.77| 0.83000 106670.77] 0.83000 106670.77
REINFORCING STEEL \ | |
0040 2533-4980005 LUMP | 10000.00000 10000.00] 15000.00000 15000.00] 50000.00000 50000.00
MOBILIZATION \ | |
SECTION TOTALS | S 418,376.17] S 439,870.17| $ 458,376.17
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS NHSN-169-7(42) --2R-46
| | |
0050 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 50.00000 100.00
SAFETY CLOSURE | | |
0060 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 800.00] $ 800.00| $ 2,600.00
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 110, ITEMS FOR A TWIN 12' X 10' X 153' RCB CULV. BID THIS SECTION IF CAST IN PLACE ALT. IS CHOSEN NHSN (43)
| |
0070 2401-6750001 LUMP | 10000.00000 10000.00] 10000.00000 10000.00| 10000.00000 10000.00
REMOVALS, AS PER PLAN | | |
0080 2402-0425030 209.000 Cy | 32.00000 6688.00] 32.00000 6688.00 | 32.00000 6688.00
GRANULAR BACKFILL | | |
0090 2402-2720000 180.000 CY | 4.00000 720.00] 4.00000 720.00] 4.00000 720.00
EXCAVATION, CLASS 20 | | |
0100 2402-2722000 450.000 CYy \ 12.00000 5400.00| 12.00000 5400.00] 12.00000 5400.00
EXCAVATION, CLASS 22 | | |
0110 2403-0100020 644.400 CY | 348.00000 224251.20]| 348.00000 224251.20] 348.00000 224251.20
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0120 2404-7775000 86491.000 LB | 0.87000 75247.17| 0.87000 75247.17] 0.87000 75247.17
REINFORCING STEEL | | |
0130 2507-3250005 385.000 SY | 2.00000 770.00] 4.00000 1540.00| 3.50000 1347.50
ENGINEERING FABRIC | | |
0140 2507-6800061 410.000 TON | 40.00000 16400.00] 55.00000 22550.00] 38.00000 15580.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 8500.00000 8500.00] 12500.00000 12500.00] 50000.00000 50000.00
MOBILIZATION | |
SECTION TOTALS | $ 347,976.37| S 358,896.37| $ 389,233.87
—————————————————————————————————————————— o
SECTION 0004 DESIGN NO. 110; ITEMS FOR A TWIN 12' X 10' X 163' RCB CULV. BID THIS SECTION IF PRECAST ALT. IS CHOSEN NHSN (43)

—<
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Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.

4 ) RE300 5 ) WIO040

( | ( 6 ) RO180
REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.
\

OGNES BROS. EXCAV., INC.

o~

|
|
LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 2401-6750001 LUMP | | |
REMOVALS, AS PER PLAN \ | |
0170 2402-0425030 225.000 cCY |
GRANULAR BACKFILL \
0180 2402-2720000 130.000 CY |
EXCAVATION, CLASS 20 \
0190 2402-2722000 370.000 CY |
EXCAVATION, CLASS 22
0200 2415-2111210 326.000 LF
PRECAST CONCRETE BOX CULVERT, 12 FT. X |
10 FT. \
0210 2415-2201210 4,000 EACH |
PRECAST CONCRETE BOX CULVERT STRAIGHT \
END SECTION, 12 FT. X 10 FT. \
0220 2506-4984000 42.000 CY |
FLOWABLE MORTAR \
0230 2507-3250005 442.000 SY |
ENGINEERING FABRIC \
0240 2507-6800061 475.000 TON |
REVETMENT, CLASS E
0250 2533-4980005 LUMP |
MOBILIZATION |
|
+

SECTION TOTALS
SECTION 0005  ROADWAY ITEMS NHSN-169-7 (43) --2R-46
| | |
0260 2518-6910000 2.000 EACH | 150.00000 300.00] 150.00000 300.00] 50.00000 100.00
SAFETY CLOSURE \ |
0270 2528-8445110 LUMP | 500.00000 500.00] 500.00000 500.00] 2500.00000 2500.00
TRAFFIC CONTROL \ | |
SECTION TOTALS | $ 800.00] $ 800.00 |
—————————————————————————————————————————— o}
SECTION 0006  ROADWAY ITEMS NHSN-169-7 (44) --2R-46

$ 2,600.00

| |
0280 2102-0425046 25885.000 cCY | 3.05000 78949.25] 3.05000 78949.25| 3.85000 99657.25
SELECTED BACKFILL | |
0290 2102-0425070 1797.000 TON | 13.00000 23361.00]| 13.00000 23361.00| 15.25000 27404.25
SPECIAL BACKFILL |
0300 2102-2710070 228999.000 cCY |
\

EXCAVATION, CLASS 10, ROADWAY AND BORRO

|
2.98000 682417.02] 2.98000 682417.02| 3.50000 801496.50
| |



IOWA DEPARTMENT OF TRANSPORTATION

ASPHALT EMULSION FOR FOG SEAL

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 11
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) WIO040 | ( 6 ) RO180
|[REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0310 2102-2712015 200.000 cCYy | 8.00000 1600.00| 8.00000 1600.00| 20.00000 4000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0320 2102-4560000 130.000 STA | 100.00000 13000.00] 100.00000 13000.00] 125.00000 16250.00
LOCATING TILE LINES | | |
0330 2105-8425015 21509.000 CY | 2.98000 64096.82 | 2.98000 64096.82 | 4.50000 96790.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0340 2107-0875100 177563.000 CY | 0.60000 106537.80]| 0.60000 106537.80]| 0.55000 97659.65
COMPACTION WITH MOISTURE CONTROL | | |
0350 2111-8174100 34164.000 SY | 4.25000 145197.00] 4.25000 145197.00] 6.43000 219674.52
GRANULAR SUBBASE \ | |
0360 2121-7425010 5199.000 TON | 13.00000 67587.00| 13.00000 67587.00 | 16.25000 84483.75
GRANULAR SHOULDERS, TYPE A | | |
0370 2122-5500060 3890.000 sSY | 34.86000 135605.40] 42.77000 166375.30] 45.00000 175050.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ | |
0380 2122-5500080 534.000 SY | 46.47000 24814.98| 56.95000 30411.30] 58.00000 30972.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ | |
0390 2123-7450000 247.000 STA | 150.00000 37050.00] 150.00000 37050.00| 250.00000 61750.00
SHOULDER CONSTRUCTION, EARTH | | |
0400 2301-1033080 693.400 SY | 40.50000 28082.70] 40.50000 28082.70] 55.75000 38657.05
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0410 2301-1033100 28170.300 SY | 36.65000 1032441.50] 36.65000 1032441.50| 36.16000 1018638.05
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0420 2301-4875006 80.000 SY | 40.00000 3200.00| 40.00000 3200.00] 43.39000 3471.20
MEDIAN, P.C. CONCRETE, 6 IN. | | |
0430 2301-6911722 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 900.00000 900.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0440 2303-6911000 LUMP | 1000.00000 1000.00] 1500.00000 1500.00] 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0450 2303-9093010 448.000 SY | 55.25000 24752 .00 42.77000 19160.96| 55.25000 24752.00
HOT MIX ASPHALT, DRIVEWAY | |
0460 2308-1000000 86.900 GAL | 4.00000 347.60 11.00000 955.90 | 11.00000 955.90
\
\

(SHOULDERS)
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Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.

| ( 4 ) RE300 | ( 5 ) WIO040
|[REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT \ |

6 ) RO180

I (

|IROGNES BROS. EXCAV., INC.
[
|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0470 2315-8275025 2623.000 TON | 13.00000 34099.00] 13.00000 34099.00| 15.00000 39345.00
SURFACING, DRIVEWAY, CLASS A CRUSHED \ | |
STONE | | |

0480 2401-6745650 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |

0490 2402-0425040 2852.000 CY | 30.00000 85560.00 | 30.00000 85560.00 | 35.00000 99820.00
FLOODED BACKFILL \ | |

0500 2402-2720100 547.000 CY | 6.50000 3555.50] 6.50000 3555.50 | 8.00000 4376.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT \ | |

0510 2416-0100024 1.000 EACH | 575.00000 575.00] 450.00000 450.00 | 706.00000 706.00
APRONS, CONCRETE, 24 IN. DIA. \ | |

0520 2416-0100030 5.000 EACH | 625.00000 3125.00] 525.00000 2625.00 | 706.00000 3530.00
APRONS, CONCRETE, 30 IN. DIA. \ | |

0530 2416-0100036 2.000 EACH | 875.00000 1750.00] 700.00000 1400.00 | 725.00000 1450.00
APRONS, CONCRETE, 36 IN. DIA. | | |

0540 2416-0102022 2.000 EACH | 475.00000 950.00| 425.00000 850.00 | 425.00000 850.00
APRONS, CONCRETE ARCH, 22 IN. X 14 IN. | | |

0550 2416-1180030 408.000 LF | 60.00000 24480.00| 62.00000 25296.00 | 62.00000 25296.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |

0560 2416-1180036 90.000 LF | 72.50000 6525.00| 75.00000 6750.00 | 79.00000 7110.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. \ | |

0570 2416-1190022 62.000 LF | 52.50000 3255.00] 50.00000 3100.00| 53.00000 3286.00
CULVERT, CONCRETE ARCH ENTRANCE PIPE, \ | |
22 IN. X 14 IN. | | |

0580 2417-0225030 1.000 EACH | 375.00000 375.00] 375.00000 375.00| 266.00000 266.00
APRONS, METAL, 30 IN. DIA. | | |

0590 2417-1060030 58.000 LF | 55.00000 3190.00] 55.00000 3190.00| 41.00000 2378.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. \ | |

0600 2417-1060060 100.000 LF | 66.50000 6650.00| 66.50000 6650.00 | 83.00000 8300.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
60 IN. DIA. \ | |

0610 2422-0360018 4.000 EACH | 240.00000 960.00| 240.00000 960.00| 150.00000 600.00
APRONS, UNCLASSIFIED, 18 IN. DIA. \ | |

0620 2422-0360021 1.000 EACH | 260.00000 260.00] 260.00000 260.00| 200.00000 200.00
APRONS, UNCLASSIFIED, 21 IN. DIA. \ | |

0630 2422-0360024 23.000 EACH | 300.00000 6900.00] 300.00000 6900.00 | 234.00000 5382.00

|

APRONS, UNCLASSIFIED, 24 IN. DIA. \ |



IOWA DEPARTMENT OF TRANSPORTATION
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 13
Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) WIO40 | ( 6 ) RO180
|[REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0640 2422-1722024 644.000 LF | 28.00000 18032.00] 28.00000 18032.00 | 26.00000 16744.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0650 2422-1723018 48.000 LF | 25.50000 1224 .00 25.50000 1224.00] 25.00000 1200.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0660 2422-1723021 77.000 LF | 31.00000 2387.00] 31.00000 2387.00] 30.00000 2310.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 21 | | |
IN. DIA. | | |
0670 2422-1723024 216.000 LF | 30.00000 6480.00| 30.00000 6480.00 | 31.00000 6696.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. \ | |
0680 2435-0256200 1.000 EACH | 3200.00000 3200.00| 3200.00000 3200.00] 3000.00000 3000.00
INTAKE, SW-562 | |
0690 2502-8212034 14268.000 LF | 3.85000 54931.80]| 3.85000 54931.80| 3.93000 56073.24
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0700 2502-8220196 62.000 EACH | 150.00000 9300.00] 150.00000 9300.00| 150.00000 9300.00
SUBDRAIN OUTLET, RFE-19E | | |
0710 2503-0110024 246.000 LF | 50.00000 12300.00] 50.00000 12300.00| 50.00000 12300.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | | |
IN. \ | |
0720 2505-4008120 1025.000 LF | 5.00000 5125.00] 5.00000 5125.00] 3.50000 3587.50
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0730 2506-4984000 36.000 cCY | 155.00000 5580.00] 155.00000 5580.00| 225.00000 8100.00
FLOWABLE MORTAR | | |
0740 2507-3250005 1262.000 SY | 2.55000 3218.10| 2.55000 3218.10] 3.50000 4417.00
ENGINEERING FABRIC | | |
0750 2507-6800011 21.000 SY | 150.00000 3150.00] 150.00000 3150.00] 30.00000 630.00
REVETMENT, CLASS A | | |
0760 2507-6800061 1073.000 TON | 45.00000 48285.00] 45.00000 48285.00| 38.00000 40774.00
REVETMENT, CLASS E | | |
0770 2507-8029000 35.000 TON | 55.00000 1925.00| 55.00000 1925.00] 33.00000 1155.00
EROSION STONE | | |
0780 2510-6745850 21896.000 SY | 4.95000 108385.20] 4.95000 108385.20] 6.50000 142324.00
REMOVAL OF PAVEMENT | | |
0790 2510-6750600 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0800 2515-2475006 259.000 SY | 34.00000 8806.00| 34.00000 8806.00| 43.18000 11183.62
\

DRIVEWAY, P.C. CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION
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Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) WIO040 | ( 6 ) RO180
|[REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC. |ROGNES BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i et B e
0810 2515-6745600 745.000 SY | 4.95000 3687.75]| 4.95000 3687.75] 5.00000 3725.00
REMOVAL OF PAVED DRIVEWAY | | |
0820 2518-6910000 10.000 EACH | 150.00000 1500.00] 150.00000 1500.00 | 50.00000 500.00
SAFETY CLOSURE \ |
0830 2520-3350015 1.000 EACH | 7500.00000 7500.00] 3500.00000 3500.00| 7500.00000 7500.00
FIELD OFFICE \ | |
0840 2526-8285000 LUMP | 15600.00000 15600.00] 12000.00000 12000.00] 15000.00000 15000.00
CONSTRUCTION SURVEY \ | |
0850 2526-8286000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 25000.00000 25000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING \ | |
0860 2527-9263109 276.950 STA | 19.89000 5508.54| 19.89000 5508.54 | 35.00000 9693.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0870 2527-9263137 10.000 EACH | 75.00000 750.00] 75.00000 750.00] 100.00000 1000.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | \ |
OR SOLVENT-BASED | | |
0880 2528-8400048 500.000 LF | 14.00000 7000.00] 24.56000 12280.00] 16.50000 8250.00
TEMPORARY BARRIER RAIL, CONCRETE \ | |
0890 2528-8445110 LUMP | 5550.00000 5550.00| 5550.00000 5550.00 | 5200.00000 5200.00
TRAFFIC CONTROL \ | |
0900 2533-4980005 LUMP | 90000.00000 90000.00| 150000.00000 150000.00| 185000.00000 185000.00
MOBILIZATION \ |
0910 2601-2633100 29.600 ACRE | 27.00000 799.20] 38.00000 1124.80| 40.00000 1184.00
MOWING \ | |
0920 2601-2634100 29.600 ACRE | 700.00000 20720.00] 700.00000 20720.00| 700.00000 20720.00
MULCHING \ | |
0930 2601-2636018 0.100 ACRE | 3000.00000 300.00] 6000.00000 600.00| 9900.00000 990.00
WETLAND GRASS SEEDING | \ |
0940 2601-2638352 71.000 SQ | 11.00000 781.00] 22.00000 1562.00| 16.50000 1171.50
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0950 2601-2642100 29.600 ACRE | 71.00000 2101.60]| 155.00000 4588.00 | 110.00000 3256.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ | |
0960 2601-2643110 100.000 MGAL | 60.00000 6000.00] 60.00000 6000.00] 60.00000 6000.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION \ | |
0970 2602-0000020 1538.000 LF | 1.82000 2799.16| 1.75000 2691.50] 2.00000 3076.00
SILT FENCE | | |
0980 2602-0000030 713.000 LF | 1.90000 1354.70| 2.25000 1604.25] 2.75000 1960.75
\ | |

SILT FENCE FOR DITCH CHECKS
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Bid Order: 102 Contract ID: 46-1697-044 Primary County: HUMBOLDT
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) RE300 | ( 5 ) WI040 | ( ) RO180
|[REILLY CONSTRUCTION CO., INC |WICKS CONSTRUCTION, INC. IR BROS. EXCAV., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | PRICE AMOUNT
—————————————————————————————————————————— e
0990 2602-0000090 615.000 LF | 1.00000 615.00] 2.00000 1230.00] 0.50000 307.50
CLEAN-OUT OF SILT FENCE | | |
1000 2602-0000100 238.000 LF | 1.00000 238.00] 2.00000 476.00| 0.50000 119.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
SECTION TOTALS | S 3,131,883.62] $ 3,226,145.99] $ 3,631,904.98
—————————————————————————————————————————— e
SECTION 0007  PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSN-169-7 (44) -—2R-46
| | |
1010 2301-7000110 25000.000 EACH | 1.00000 25000.00| 1.00000 25000.00 | 1.00000 25000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
1020 2317-7000110 14000.000 EACH | 1.00000 14000.00] 1.00000 14000.00| 1.00000 14000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 39,000.00] S 39,000.00] $ 39,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,938,836.16]| S 4,065,512.53] $ 4,523,715.02




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

151 Contract ID:
100921 10:00 A.M.
AWARD RECOMMENDED to MATHY CONST.

40 WORK DAYS Late Start Date: 08/08/11

TSF-018-9(98)--92-22

HMA PAVED SHOULDER - NEW
CLAYTON Prj Awd Amt:
U.s. 18

CURVES AT Y64 EAST OF POSTVILLE & NEAR WCL
OF MARQUETTE

$141,869.94

TSF-009-8(36)--92-96

HMA PAVED SHOULDER - NEW
WINNESHIEK Prj Awd Amt:
IOWA 9

CURVE JUST SE OF DECORAH MUNICIPAL AIRPORT

$91,088.11

22-0189-098

D/B/A RIVER CITY PAVING

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 10/11/10
Page: 151 1
Primary County: CLAYTON
No Established DBE Goal
TSF-150-4 (59) --92-33
HMA PAVED SHOULDER - NEW
FAYETTE Prj Awd Amt: $76,932.01
IOWA 150

0.5 MILE SOUTH OF EL DORADO

TSF-052-5(35) --92-96

HMA PAVED SHOULDER - NEW
WINNESHIEK Prj Awd Amt:
U.s. 52

CURVE APPROX.

$106,887.89

2 MILES NORTH OF CALMAR

MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY

PAVING

TOTAL % OVER
BID LOW BID
$ 416,777.95 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 22-0189-098 Primary County: CLAYTON
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) MA812 I ( ) | )
|IMATHY CONST. D/B/A RIVER CIT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ROADWAY ITEMS

0005 2102-2713070 200.000 cy

EXCAVATION, CLASS 13, ROADWAY AND BORRO
0010 2102-2713090 302.000 cCy
EXCAVATION, CLASS 13, WASTE
0020 2121-7425020 163.000 TON
GRANULAR SHOULDERS, TYPE B

0030 2122-5500060 1810.000 sY
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE
6 IN.

0040 2308-1000000 58.000
ASPHALT EMULSION FOR FOG SEAL
(SHOULDERS)

0050 2505-4008120 175.000 LF
REMOVAL OF STEEL BEAM GUARDRAIL

GAL

0060 2505-4008300 25.000 LF
STEEL BEAM GUARDRAIL
0070 2505-4021700 4.000 EACH

STEEL BEAM GUARDRAIL END TERMINAL

0080 2524-9130011 23.000 EACH
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL)
0090 2527-9263109 225.600 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0100 2528-8445110 LUMP
TRAFFIC CONTROL

0110 2528-8445113 60.000 EACH
FLAGGERS

0120 2528-8445115 20.000 EACH
PILOT CARS

0130 2533-4980005 LUMP
MOBILIZATION

0140 2548-0000100 46.200 STA
MILLED SHOULDER RUMBLE STRIPS, HMA
SURFACE

0150 2548-0000200 4.000 STA
MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE

0160 2548-0000310 11.700 STA
MILLED CENTERLINE RUMBLE STRIPS, HMA

SURFACE

CLAYTON COUNTY TSF-18-9(98)--92-22

15.50000 3100.00|
15.50000 4681.00:
20.00000 3260.00:
31.38000 56797.80:

|

26.83000 1556.14:

|

6.00000 1050.00I
50.00000 1250.00:
2500.00000 10000.00I
450.00000 10350.001
15.00000 3384.001

|

2350.00000 2350.00:
295.00000 17700.001
445.00000 8900.00:
11110.00000 llll0.00:
40.00000 1848.00:

|

75.00000 300.00:

\

40.00000 468.00%



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 22-0189-098 Primary County: CLAYTON
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) MA812 I ( ) | )
|IMATHY CONST. D/B/A RIVER CIT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2548-0000320 50.200 STA | 75.00000 3765.00] |
MILLED CENTERLINE RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS ; $ 141,869.94| | $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS FAYETTE COUNTY TSF-150-4(59)--92-33
| | |
0180 2102-2713090 37.000 cCY | 30.00000 1110.00] |
EXCAVATION, CLASS 13, WASTE | | |
0190 2121-7425020 60.000 TON | 25.00000 1500.00]| |
GRANULAR SHOULDERS, TYPE B | | |
0200 2122-5500080 748.000 SY | 46.69000 34924.12| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
8 IN. \ | |
0210 2308-1000000 21.600 GAL | 68.67000 1483.27| |
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) \ | I
0220 2510-6745850 582.000 sSY | 7.16000 4167.12| |
REMOVAL OF PAVEMENT | | |
0230 2524-9130011 8.000 EACH | 450.00000 3600.00| |
GUIDANCE MARKER, CHEVRON W1-8 (SPECIAL) | | |
0240 2524-9275222 30.000 LF | 40.00000 1200.00| |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
0250 2524-9325001 12.500 SF | 30.00000 375.00 | |
TYPE A SIGNS, SHEET ALUMINUM | | |
0260 2527-9263109 45.000 sSsTA | 15.00000 675.00] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 1950.00000 1950.00| |
TRAFFIC CONTROL | | |
0280 2528-8445113 30.000 EACH | 295.00000 8850.00 | |
FLAGGERS | | |
0290 2528-8445115 10.000 EACH | 445.00000 4450.00 | |
PILOT CARS | | |
0300 2533-4980005 LUMP | 11110.00000 11110.00] |
MOBILIZATION | | |
0310 2548-0000100 15.000 sTA | 40.00000 600.00] |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
|

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 4
Bid Order: 151 Contract ID: 22-0189-098 Primary County: CLAYTON
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) MA812 | ) | ( )
|IMATHY CONST. D/B/A RIVER CIT | |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 2548-0000200 12.500 STA | 75.00000 937.50] |
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS r $ 76,932.01] $ | $
—————————————————————————————————————————— o
SECTION 0003 ROADWAY ITEMS WINNESHIEK COUNTY TSF-9-8(36)--92-96
| | |
0330 2102-2713090 254.000 CY | 15.50000 3937.00]| |
EXCAVATION, CLASS 13, WASTE \ | |
0340 2121-7425020 137.000 TON | 20.00000 2740.00 | |
GRANULAR SHOULDERS, TYPE B \ | |
0350 2122-5500060 1523.000 SY | 34.32000 52269.36]| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ | |
0360 2308-1000000 51.000 GAL | 30.25000 1542.75]| \
ASPHALT EMULSION FOR FOG SEAL \ | |
(SHOULDERS) \ | |
0370 2527-9263109 68.700 STA | 15.00000 1030.50] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2528-8445110 LUMP | 1950.00000 1950.00] |
TRAFFIC CONTROL \ | |
0390 2528-8445113 30.000 EACH | 295.00000 8850.00]| |
FLAGGERS \ | |
0400 2528-8445115 10.000 EACH | 445.00000 4450.00| |
PILOT CARS | |
0410 2533-4980005 LUMP | 11110.00000 11110.00] |
MOBILIZATION \ |
0420 2548-0000100 41.400 STA | 40.00000 1656.00]| |
MILLED SHOULDER RUMBLE STRIPS, HMA \ | |
SURFACE \ | |
0430 2548-0000200 20.700 STA | 75.00000 1552.50] |
MILLED SHOULDER RUMBLE STRIPS, PCC \ | |
SURFACE \ | |
SECTION TOTALS y $ 91,088.11| $ | $
—————————————————————————————————————————— et et R et et e
SECTION 0004 ROADWAY ITEMS WINNESHIEK COUNTY TSF-52-5(35)--92-96
| | |
0440 2102-2713090 357.000 CYy | 16.65000 5944 .05| |

EXCAVATION, CLASS 13, WASTE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 5
Bid Order: 151 Contract ID: 22-0189-098 Primary County: CLAYTON
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) MA812 I ( ) I ( )
|IMATHY CONST. D/B/A RIVER CIT | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 2121-7425020 193.000 TON | 20.00000 3860.00] |
GRANULAR SHOULDERS, TYPE B | | |
0460 2122-5500060 2142.000 SY | 31.01000 66423.42 | |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0470 2308-1000000 52.300 GAL | 29.53000 1544.42| |
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) \ | |
0480 2527-9263109 55.200 STA | 15.00000 828.00| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0490 2528-8445110 LUMP | 1950.00000 1950.00]| |
TRAFFIC CONTROL | | |
0500 2528-8445113 30.000 EACH | 295.00000 8850.00 | |
FLAGGERS | | |
0510 2528-8445115 10.000 EACH | 445.00000 4450.00| |
PILOT CARS \ | I
0520 2533-4980005 LUMP | 11110.00000 11110.00] |
MOBILIZATION | | |
0530 2548-0000100 48.200 sSTA | 40.00000 1928.00| |
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
SECTION TOTALS | S 106,887.89] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 416,777.95]| S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 59-0345-705 Primary County: LUCAS
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 08/29/11

Project: MP-034-5(705)138--76-59
Work Type: HMA JOINT & CRACK SEALING
County: LUCAS Prj Awd Amt: $94,018.00
Route: U.S. 34
Location: NEAR THE JCT. OF CO. RD. S$-23 WEST OF
CHARITON, TO 2 MILES EAST OF THE JCT. WITH
CO. RD. S-56 (NEAR RUSSELL) .

1 F0200 FORT DODGE ASPHALT COMPANY, INC. $
2 IL0O8O ILLOWA INVESTMENT, INC. $
3 FAO041 FAHRNER ASPHALT SEALERS, LLC $ 114,191.40 121.45
4 SC490 SCODELLER CONSTRUCTION, INC. $ 159,436.00 169.58
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 178,147.67 189.48



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 59-0345-705 Primary County: LUCAS
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) FO0200 | ( 2 ) IL080 | ( 3 ) FAO41
|FORT DODGE ASPHALT CO., INC. |ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2528-8445110 LUMP | 500.00000 500.00] 1200.00000 1200.00] 2762.00000 2762.00
TRAFFIC CONTROL \ | |
0020 2528-8445113 50.000 EACH | 295.00000 14750.00]| 295.00000 14750.00] 295.00000 14750.00
FLAGGERS \ | |
0030 2528-8445115 25.000 EACH | 445.00000 11125.00| 445.00000 11125.00] 445.00000 11125.00
PILOT CARS \ | |
0040 2533-4980005 LUMP | 500.00000 500.00] 3000.00000 3000.00] 8700.00000 8700.00
MOBILIZATION \ | |
0050 2541-1004011 11.800 MILE | 450.00000 5310.00] 895.00000 10561.00] 1273.00000 15021.40
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 61833.000 LB | 1.00000 61833.00] 1.00000 61833.00| 1.00000 61833.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 94,018.00| S 102,469.00| $ 114,191.40
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 94,018.00| S 102,469.00| $ 114,191.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 59-0345-705 Primary County: LUCAS
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) SC490 | ( 5 ) DE300 | ( )
| SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION C |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2528-8445110 LUMP | 5000.00000 5000.00| 2500.00000 2500.00|
TRAFFIC CONTROL \ | |
0020 2528-8445113 50.000 EACH | 295.00000 14750.00] 295.00000 14750.00|
FLAGGERS \ | |
0030 2528-8445115 25.000 EACH | 445.00000 11125.00] 445.00000 11125.00]
PILOT CARS \ | |
0040 2533-4980005 LUMP | 20000.00000 20000.00] 2500.00000 2500.00]
MOBILIZATION \ | |
0050 2541-1004011 11.800 MILE | 3960.00000 46728.00] 7240.65000 85439.67|
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 61833.000 LB | 1.00000 61833.00] 1.00000 61833.00]
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 159,436.00]| S 178,147.67| S
—————————————————————————————————————————— e

CONTRACT TOTALS

$ 159,436.00] $ 178,147.67| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
303 Contract ID: 65-5341-083
100921 10:00 A.M.
CONTRACT SIGNED by
120 WORK DAYS Late Start Date:

MOYNA, C.J. & SONS, INC.
04/04/11

NHSX-534-1(83) --3H-65

GRADING

MILLS Prj Awd Amt: $4,174,202.20
IOWA 534

RELOC. US 34 FROM 180TH ST. E. TO JUST E. OF
BN/SF R.R.

Primary County:

Run Date: 10/11/10
Page: 303 1

MILLS

No Established DBE Goal

JB HOLLAND CONSTRUCTION, INC.

Non-responsive bid submitted: Bid withdrawn by vendor

RANK
1 MO480
2 PE320
3 C0170
HO340

MOYNA, C.J. & SONS, INC.

PETERSON CONTRACTORS INC.

COMMERCIAL CONTRACTORS EQUIPMENT, INC.
JB HOLLAND CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
4,174,202.20 100.00 %
6,219,637.73 149.00 %
7,794,352.80 186.72 %

IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 65-5341-083 Primary County: MILLS
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) M0480 | ( 2 ) PE320 | ( 3 ) CO170
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIPM
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850001 8.800 ACRE | 4000.00000 35200.00| 3250.00000 28600.00 | 4500.00000 39600.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 250.000 UNIT | 20.00000 5000.00| 15.00000 3750.00] 14.00000 3500.00
CLEARING AND GRUBBING | | |
0030 2102-0425046 88240.000 CY | 3.90000 344136.00| 5.45000 480908.00 | 6.98000 615915.20
SELECTED BACKFILL | | |
0040 2102-0425070 16168.000 TON | 17.70000 286173.60] 17.50000 282940.00| 19.25000 311234.00
SPECIAL BACKFILL | | |
0050 2102-2710070 669513.000 CY | 2.90000 1941587.70]| 5.45000 3648845.85| 6.98000 4673200.74
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0060 2102-2712015 100.000 cCY | 100.00000 10000.00] 30.00000 3000.00| 10.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0070 2105-8425015 108926.000 CY | 4.00000 435704 .00 | 4.00000 435704.00| 4.60000 501059.60
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0080 2105-8425020 11116.000 CY | 2.50000 27790.00| 1.75000 19453.00| 2.70000 30013.20
TOPSOIL, STRIP AND STOCKPILE | | |
0090 2107-0875100 615829.000 CY | 0.30000 184748.70| 0.60000 369497.40| 0.60000 369497.40
COMPACTION WITH MOISTURE CONTROL | | |
0100 2107-3825025 1152.000 CY | 24.00000 27648.00| 31.50000 36288.00| 30.00000 34560.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0110 2108-5025000 15068518.000 ST-Y | 0.02000 301370.36| 0.01000 150685.18| 0.02000 301370.36
OVERHAUL | | |
0120 2312-8260051 271.000 TON | 19.70000 5338.70] 19.75000 5352.25| 25.00000 6775.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0130 2315-8275025 167.000 TON | 19.70000 3289.90| 19.75000 3298.25] 25.00000 4175.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0140 2402-0425040 1305.000 CY | 40.00000 52200.00]| 40.00000 52200.00| 28.00000 36540.00
FLOODED BACKFILL | | |
0150 2402-2720100 535.000 CY | 7.00000 3745.00| 7.00000 3745.00| 8.00000 4280.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0160 2416-0100024 1.000 EACH | 725.00000 725.00] 725.00000 725.00]| 800.00000 800.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0170 2416-0102037 4.000 EACH | 900.00000 3600.00] 900.00000 3600.00| 800.00000 3200.00
\

APRONS, CONCRETE ARCH, 37 IN. X 23 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 65-5341-083 Primary County: MILLS
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CO170
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIPM
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2416-1200037 94.000 LF | 100.00000 9400.00] 100.00000 9400.00] 100.00000 9400.00
CULVERT, CONCRETE ARCH ROADWAY PIPE, 37 | \ |
IN. X 23 IN. | |
0190 2416-1240024 132.000 LF | 62.50000 8250.00] 62.50000 8250.00 | 70.00000 9240.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, \ | |
24 IN. DIA. \ | |
0200 2416-1263024 160.000 LF | 230.00000 36800.00] 225.00000 36000.00| 285.00000 45600.00
CULVERT, CONCRETE PIPE, 3000D, \ | |
TRENCHLESS, 24 IN. DIA. \ | |
0210 2422-0360018 6.000 EACH | 250.00000 1500.00] 250.00000 1500.00] 350.00000 2100.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | |
0220 2422-0360024 16.000 EACH | 300.00000 4800.00| 300.00000 4800.00| 500.00000 8000.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0230 2422-0360030 8.000 EACH | 375.00000 3000.00] 375.00000 3000.00] 500.00000 4000.00
APRONS, UNCLASSIFIED, 30 IN. DIA. \ |
0240 2422-0360036 2.000 EACH | 515.00000 1030.00] 515.00000 1030.00] 800.00000 1600.00
APRONS, UNCLASSIFIED, 36 IN. DIA. \ |
0250 2422-1722018 207.000 LF | 24.50000 5071.50] 24.50000 5071.50] 28.00000 5796.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | |
IN. DIA. | | |
0260 2422-1723024 879.000 LF | 30.00000 26370.00] 30.00000 26370.00] 49.00000 43071.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | | |
IN. DIA. \ | |
0270 2422-1723030 426.000 LF | 38.00000 16188.00]| 38.00000 16188.00]| 70.00000 29820.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | | |
0280 2422-1723036 48.000 LF | 48.50000 2328.00] 48.50000 2328.00] 77.00000 3696.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 36 | |
IN. DIA. | | |
0290 2435-0251100 1.000 EACH | 3200.00000 3200.00| 3200.00000 3200.00] 3000.00000 3000.00
INTAKE, SW-511 | |
0300 2503-0114224 72.000 LF | 62.50000 4500.00| 62.50000 4500.00| 55.00000 3960.00
STORM SEWER GRAVITY MAIN, TRENCHED, \ |
REINFORCED CONCRETE PIPE (RCP), 2000D \ | |
(CLASS III), 24 IN. | | |
0310 2506-4984000 113.000 cCY | 135.00000 15255.00] 135.00000 15255.00] 175.00000 19775.00
FLOWABLE MORTAR | | |
0320 2507-3250005 502.000 SY | 5.00000 2510.00] 2.50000 1255.00] 3.00000 1506.00
ENGINEERING FABRIC \ | |
0330 2507-6800061 260.500 TON | 55.00000 14327.50] 65.00000 16932.50] 44.00000 11462.00
\

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 4
Bid Order: 303 Contract ID: 65-5341-083 Primary County: MILLS
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) MO480 | ( 2 ) PE320 | ( 3 ) CO170
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | COMMERCIAL CONTRACTORS EQUIPM
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 2507-8029000 22.500 TON | 45.00000 1012.50] 52.50000 1181.25] 50.00000 1125.00
EROSION STONE \ |
0350 2518-6910000 22.000 EACH | 100.00000 2200.00] 100.00000 2200.00] 136.00000 2992.00
SAFETY CLOSURE | |
0360 2519-3300600 1308.000 LF | 3.90000 5101.20] 4.00000 5232.00] 4.00000 5232.00
FENCE, SAFETY \ |
0370 2520-3350010 1.000 EACH | 10000.00000 10000.00| 6000.00000 6000.00] 5500.00000 5500.00
FIELD LABORATORY \ |
0380 2526-8285000 LUMP | 40000.00000 40000.00] 60000.00000 60000.00 | 45000.00000 45000.00
CONSTRUCTION SURVEY \ | |
0390 2526-8286000 LUMP | 25000.00000 25000.00| 15000.00000 15000.00 | 15000.00000 15000.00
GLOBAL POSTIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING \ | |
0400 2528-8445110 LUMP | 8400.00000 8400.00] 15000.00000 15000.00 | 25000.00000 25000.00
TRAFFIC CONTROL \ | |
0410 2528-8445113 15.000 EACH | 295.00000 4425.00| 295.00000 4425.00 | 295.00000 4425.00
FLAGGERS \ | I
0420 2533-4980005 LUMP | 155000.00000 155000.00| 325000.00000 325000.00|] 430000.00000 430000.00
MOBILIZATION \ |
0430 2601-2634100 82.600 ACRE | 700.00000 57820.00| 700.00000 57820.00 | 700.00000 57820.00
MULCHING \ | |
0440 2601-2640350 160.000 SQ | 9.00000 1440.00 | 10.00000 1600.00 | 15.00000 2400.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR \ | |
MAT \ | |
0450 2601-2642100 82.600 ACRE | 50.00000 4130.00] 50.00000 4130.00 | 100.00000 8260.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING \ |
0460 2602-0000020 23983.000 LF | 1.25000 29978.75] 1.30000 31177.90] 1.80000 43169.40
SILT FENCE | | |
0470 2602-0000030 990.000 LF | 2.00000 1980.00]| 2.00000 1980.00 | 2.50000 2475.00
SILT FENCE FOR DITCH CHECKS | | |
0480 2602-0000090 9593.000 LF | 0.03000 287.79] 0.05000 479.65] 0.30000 2877.90
CLEAN-OUT OF SILT FENCE | | |
0490 2602-0000100 330.000 LF | 3.00000 990.00| 3.00000 990.00| 1.00000 330.00
CLEAN-OUT OF SILT FENCE FOR DITCH CHECK | | |
0500 2602-0000312 500.000 LF | 3.20000 1600.00]| 3.25000 1625.00 | 3.50000 1750.00
PERIMETER AND SLOPE SEDIMENT CONTROL \ |
DEVICE, 12 IN. DIA. \ | |
0510 2602-0000320 500.000 LF | 4.10000 2050.00] 4.25000 2125.00] 4.50000 2250.00
PERIMETER AND SLOPE SEDIMENT CONTROL \ | |
DEVICE, 20 IN. DIA. \ | |
SECTION TOTALS y $ 4,174,202.20] $ 6,219,637.73] $ 7,794,352.80
—————————————————————————————————————————— e et s St et
CONTRACT TOTALS | $ 4,174,202.20] $ 6,219,637.73]| $ 7,794,352.80




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

304 Contract ID: 77-2352-620
100921 10:00 A.M.

AWARD RECOMMENDED to REILLY CONSTRUCTION CO., INC.
35 WORK DAYS Late Start Date: 08/29/11

Run Date: 10/11/10

Primary County: POLK
No Established DBE Goal

489,967.75
689,999.00

Page: 304 1

Project: IMN-235-2(620)0--0E-77
Work Type: SLIDE REPAIR
County: POLK Prj Awd Amt: $489,967.75
Route: I-235
Location: IN DES MOINES AT VARIOUS LOCATIONS
RANK VENDOR NO./NAME
1 RE300 REILLY CONSTRUCTION CO., INC.
2 EL045 ELDER CORPORATION

3 PE320

PETERSON CONTRACTORS INC.

970,036.10

% OVER
LOW BID
100.00 %
140.82 %
197.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 77-2352-620 Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) ELO45 | ( 3 ) PE320
|[REILLY CONSTRUCTION CO., INC |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2102-2710070 2428.000 CY | 8.00000 19424.00] 20.00000 48560.00 | 26.00000 63128.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2710090 14117.000 CY | 8.00000 112936.00] 16.00000 225872.00] 22.50000 317632.50
EXCAVATION, CLASS 10, WASTE | | |
0030 2102-2712015 25.000 cCY | 12.00000 300.00| 30.00000 750.00] 100.00000 2500.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425005 6473.000 CY | 19.50000 126223.50] 18.00000 116514.00| 38.00000 245974.00
TOPSOIL, FURNISH AND SPREAD \ | |
0050 2107-3825025 50.000 CY \ 30.00000 1500.00| 60.00000 3000.00] 65.00000 3250.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN \ | |
0060 2125-2225050 18.000 sSTA | 250.00000 4500.00| 650.00000 11700.00 | 875.00000 15750.00
RESHAPING DITCHES | | |
0070 2401-6745355 2.000 EACH | 1500.00000 3000.00| 500.00000 1000.00| 4000.00000 8000.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | |
SIGNS \ | I
0080 2502-8212024 7492.000 LF | 15.00000 112380.00]| 16.50000 123618.00] 15.50000 116126.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0090 2502-8212204 1459.000 LF | 14.50000 21155.50] 15.00000 21885.00 | 15.00000 21885.00
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. \ | |
0100 2502-8220193 23.000 EACH | 375.00000 8625.00| 350.00000 8050.00| 450.00000 10350.00
SUBDRAIN OUTLET (RF-19C) | | |
0110 2502-8220196 8.000 EACH | 175.00000 1400.00| 600.00000 4800.00| 150.00000 1200.00
SUBDRAIN OUTLET, RF-19E | | |
0120 2507-8029000 3.000 TON | 100.00000 300.00] 200.00000 600.00 | 200.00000 600.00
EROSION STONE | |
0130 2524-6765010 5.000 EACH | 1500.00000 7500.00| 2000.00000 10000.00| 1500.00000 7500.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0140 2524-9081275 2.000 EACH | 1000.00000 2000.00| 1300.00000 2600.00] 1000.00000 2000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-06" | | |
0150 2528-8445110 LUMP | 7500.00000 7500.00| 33000.00000 33000.00] 35000.00000 35000.00
TRAFFIC CONTROL | | |
0160 2533-4980005 LUMP | 15000.00000 15000.00 | 27544 .00000 27544 .00 | 65000.00000 65000.00
\

MOBILIZATION | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 77-2352-620 Primary County: POLK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) ELO045 | ( 3 ) PE320
|[REILLY CONSTRUCTION CO., INC |ELDER CORP. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 2601-2634105 8.000 ACRE | 3000.00000 24000.00| 3100.00000 24800.00 | 3200.00000 25600.00
MULCHING, BONDED FIBER MATRIX | | |
0180 2601-2636043 8.000 ACRE | 625.00000 5000.00| 630.00000 5040.00| 885.00000 7080.00
SEEDING AND FERTILIZING (RURAL) | | |
0190 2601-2640350 240.000 sSQ | 11.25000 2700.00] 12.00000 2880.00] 18.60000 4464.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0200 2601-2642100 8.000 ACRE | 50.00000 400.00] 425.00000 3400.00| 520.00000 4160.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0210 2601-2643110 48.000 MGAL | 60.00000 2880.00] 60.00000 2880.00| 60.00000 2880.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0220 2601-2643401 44.800 SQ | 175.00000 7840.00 | 170.00000 7616.00| 92.00000 4121.60
TURF REINFORCEMENT MAT | | |
0230 2602-0000312 1945.000 LF | 1.75000 3403.75] 2.00000 3890.00] 3.00000 5835.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
SECTION TOTALS | S 489,967.75| S 689,999.00| $ 970,036.10
—————————————————————————————————————————— o
CONTRACT TOTALS | S 489,967.75| S 689,999.00| $ 970,036.10




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 90-0347-136 Primary County: WAPELLO
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to HOLLAND, JB CONSTRUCTION, INC.
Contract Period: 30 WORK DAYS Late Start Date: 10/18/10

Project: NHSN-034-7(136)--2R-90
Work Type: SLIDE REPAIR
County: WAPELLO Prj Awd Amt: $234,336.00
Route: U.S. 34
Location: SLIDE AREA 2 MILES EAST OF MONROE COUNTY

LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HO340 JB HOLLAND CONSTRUCTION, INC. $ 234,336.00 100.00 %
2 Cco085 COLE CONSTRUCTION CO., INC. $ 238,209.25 101.65 %
3 DE156 DELONG CONSTRUCTION, INC. $ 267,710.10 114.24 %
4 PE320 PETERSON CONTRACTORS INC. S 271,020.50 115.65 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 291,542.50 124.41 %
6 CO773 CORNERSTONE EXCAVATING, INC. & SUBSIDIARY $ 292,209.00 124.69 %
7 KE240 KEVIN KENT CONSTRUCTION $ 295,058.50 125.91 %
8 B.170 BRS CONSTRUCTION $ 388,259.00 165.68 %
9 T.033 TK CONCRETE, INC. $ 433,295.00 184.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 90-0347-136 Primary County: WAPELLO
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) HO340 | ( 2 ) CO0085 | ( 3 ) DE156
|HOLLAND, JB CONSTRUCTION, IN |COLE CONSTRUCTION CO., INC. | DELONG CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e

SECTION 0001 ROADWAY ITEMS

|

0010 2101-0850002 40.000 UNIT | 20.00000 800.00| 20.00000 800.00 | 15.00000 600.00
CLEARING AND GRUBBING \ | |

0020 2102-2710070 450.000 CY | 5.70000 2565.00] 9.25000 4162.50] 6.00000 2700.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0030 2102-2710090 3518.000 CY | 5.50000 19349.00| 6.00000 21108.00 | 10.70000 37642.60
EXCAVATION, CLASS 10, WASTE \ | |

0040 2102-2712015 10.000 cCY | 10.00000 100.00] 20.00000 200.00 | 20.00000 200.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | |
FRAGMENTS \ | |

0050 2102-2713090 250.000 CY | 5.46000 1365.00] 10.00000 2500.00| 10.70000 2675.00
EXCAVATION, CLASS 13, WASTE | | |

0060 2105-8425015 265.000 CY | 4.75000 1258.75] 5.00000 1325.00] 5.00000 1325.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | \ |

0070 2121-7425020 150.000 TON | 22.00000 3300.00] 25.00000 3750.00] 24.50000 3675.00
GRANULAR SHOULDERS, TYPE B \ | |

0080 2123-7450000 3.250 STA | 675.00000 2193.75] 275.00000 893.75] 350.00000 1137.50
SHOULDER CONSTRUCTION, EARTH \ | |

0090 2502-8220196 1.000 EACH | 375.00000 375.00] 500.00000 500.00] 200.00000 200.00
SUBDRAIN OUTLET, RF-19E | | |

0100 2507-3250005 5400.000 sSY | 1.50000 8100.00]| 1.25000 6750.00] 2.15000 11610.00
ENGINEERING FABRIC \ | |

0110 2507-8029000 6225.000 TON | 24.50000 152512.50] 26.00000 161850.00] 27.00000 168075.00
EROSION STONE \ |

0120 2528-8445110 LUMP | 4000.00000 4000.00] 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL \ | |

0130 2528-8445113 60.000 EACH | 295.00000 17700.00] 295.00000 17700.00] 295.00000 17700.00
FLAGGERS \ | |

0140 2533-4980005 LUMP | 11000.00000 11000.00] 5000.00000 5000.00] 8500.00000 8500.00
MOBILIZATION \ |

0150 2599-9999005 1.000 EACH | 3000.00000 3000.00] 2775.00000 2775.00| 2775.00000 2775.00
("EACH' ITEM) ANCHOR FOR CABLE GUARDRAI | | |

0160 2599-9999009 580.000 LF | 9.15000 5307.00] 9.00000 5220.00] 9.00000 5220.00
('"LINEAR FEET' ITEM) REMOVE AND \ | |
REINSTALL CABLE GUARDRAIL \ | |

0170 2602-0000020 470.000 LF | 3.00000 1410.00]| 2.50000 1175.00] 2.50000 1175.00
SILT FENCE \ | |

SECTION TOTALS | S 234,336.00] S 238,209.25] S 267,710.10
—————————————————————————————————————————— o

CONTRACT TOTALS | $ 234,336.00] $ 238,209.25] $ 267,710.10




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 3
Bid Order: 305 Contract ID: 90-0347-136 Primary County: WAPELLO
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) RE300 | ( 6 ) CO773
| PETERSON CONTRACTORS INC. |REILLY CONSTRUCTION CO., INC |CORNERSTONE EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 40.000 UNIT | 50.00000 2000.00| 15.00000 600.00 | 20.00000 800.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 450.000 cCY | 16.00000 7200.00| 7.50000 3375.00] 16.25000 7312.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2710090 3518.000 CY | 11.00000 38698.00] 7.50000 26385.00 | 10.50000 36939.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712015 10.000 CY | 45.00000 450.00] 13.00000 130.00] 15.00000 150.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2102-2713090 250.000 CY | 11.00000 2750.00] 7.50000 1875.00] 9.50000 2375.00
EXCAVATION, CLASS 13, WASTE | | |
0060 2105-8425015 265.000 CY | 12.00000 3180.00]| 12.00000 3180.00 | 7.50000 1987.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2121-7425020 150.000 TON | 22.25000 3337.50] 23.00000 3450.00| 22.25000 3337.50
GRANULAR SHOULDERS, TYPE B | | |
0080 2123-7450000 3.250 STA | 450.00000 1462.50]| 450.00000 1462.50] 150.00000 487.50
SHOULDER CONSTRUCTION, EARTH | | |
0090 2502-8220196 1.000 EACH | 700.00000 700.00] 750.00000 750.00] 650.00000 650.00
SUBDRAIN OUTLET, RF-19E | | |
0100 2507-3250005 5400.000 SY | 2.50000 13500.00] 2.25000 12150.00] 2.50000 13500.00
ENGINEERING FABRIC | | |
0110 2507-8029000 6225.000 TON | 25.50000 158737.50] 31.00000 192975.00| 28.00000 174300.00
EROSION STONE | | |
0120 2528-8445110 LUMP | 3100.00000 3100.00]| 3500.00000 3500.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0130 2528-8445113 60.000 EACH | 295.00000 17700.00] 295.00000 17700.00| 295.00000 17700.00
FLAGGERS | | |
0140 2533-4980005 LUMP | 9950.00000 9950.00] 10000.00000 10000.00| 20565.00000 20565.00
MOBILIZATION | | |
0150 2599-9999005 1.000 EACH | 3600.00000 3600.00| 1000.00000 1000.00| 2500.00000 2500.00
('"EACH' ITEM) ANCHOR FOR CABLE GUARDRATI | | |
0160 2599-9999009 580.000 LF | 6.00000 3480.00| 20.00000 11600.00| 8.50000 4930.00
('"LINEAR FEET' ITEM) REMOVE AND | | |
REINSTALL CABLE GUARDRAIL | | |
0170 2602-0000020 470.000 LF | 2.50000 1175.00] 3.00000 1410.00] 2.50000 1175.00
SILT FENCE | | |
SECTION TOTALS | S 271,020.50] S 291,542.50| $ 292,209.00
—————————————————————————————————————————— B i Tt et et et

CONTRACT TOTALS | S 271,020.50] S 291,542.50| $ 292,209.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 90-0347-136 Primary County: WAPELLO
Letting Date: 09/21/10 10:00 A.M.
| ( 7 ) KE240 | ( 8 ) B.170 | ( 9 ) T.033
|[KENT, KEVIN CONSTRUCTION |BRS CONSTRUCTION | TK CONCRETE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 40.000 UNIT | 75.00000 3000.00] 100.00000 4000.00| 200.00000 8000.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 450.000 cCY | 15.00000 6750.00] 25.00000 11250.00| 20.00000 9000.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2710090 3518.000 CY | 12.00000 42216.00] 13.00000 45734.00] 15.00000 52770.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2102-2712015 10.000 CY | 100.00000 1000.00| 150.00000 1500.00] 100.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2102-2713090 250.000 cCY | 15.00000 3750.00] 10.00000 2500.00] 20.00000 5000.00
EXCAVATION, CLASS 13, WASTE | | |
0060 2105-8425015 265.000 CY | 4.00000 1060.00| 10.00000 2650.00| 15.00000 3975.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0070 2121-7425020 150.000 TON | 28.00000 4200.00 35.00000 5250.00] 22.00000 3300.00
GRANULAR SHOULDERS, TYPE B | | |
0080 2123-7450000 3.250 STA | 600.00000 1950.00| 1000.00000 3250.00] 900.00000 2925.00
SHOULDER CONSTRUCTION, EARTH | | |
0090 2502-8220196 1.000 EACH | 500.00000 500.00] 1500.00000 1500.00| 500.00000 500.00
SUBDRAIN OUTLET, RFE-19E | | |
0100 2507-3250005 5400.000 SY | 2.45000 13230.00] 3.00000 16200.00| 2.00000 10800.00
ENGINEERING FABRIC | | |
0110 2507-8029000 6225.000 TON | 27.00000 168075.00| 35.00000 217875.00| 35.00000 217875.00
EROSION STONE | |
0120 2528-8445110 LUMP | 2500.00000 2500.00] 4000.00000 4000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0130 2528-8445113 60.000 EACH | 295.00000 17700.00] 295.00000 17700.00| 295.00000 17700.00
FLAGGERS | | |
0140 2533-4980005 LUMP | 15000.00000 15000.00] 32500.00000 32500.00] 85000.00000 85000.00
MOBILIZATION | | |
0150 2599-9999005 1.000 EACH | 1000.00000 1000.00| 1800.00000 1800.00| 3500.00000 3500.00
('"EACH' ITEM) ANCHOR FOR CABLE GUARDRATI | | |
0160 2599-9999009 580.000 LF | 20.00000 11600.00] 33.00000 19140.00] 13.00000 7540.00
('"LINEAR FEET' ITEM) REMOVE AND | | |
REINSTALL CABLE GUARDRAIL | | |
0170 2602-0000020 470.000 LF | 3.25000 1527.50] 3.00000 1410.00] 3.00000 1410.00
SILT FENCE | | |
SECTION TOTALS | $ 295,058.50] S 388,259.00| $ 433,295.00
—————————————————————————————————————————— B ettt sttt it LR
!

CONTRACT TOTALS S 295,058.50] S 388,259.00] $ 433,295.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10
VENDOR RANKING Page: 306 1

Bid Order: 306 Contract ID: 79-0806-313 Primary County: POWESHIEK
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by COLE CONSTRUCTION CO., INC.

Contract Period: 20 WORK DAYS Late Start Date: 10/18/10
Project: ER-080-6(313)195--06-79
Work Type: SLIDE REPAIR
County: POWESHIEK Prj Awd Amt: $148,988.10

Route: I-80
Location: 3.5 MILES E. OF U.S. 63(WBL)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cco085 COLE CONSTRUCTION CO., INC. $ 148,988.10 100.00 %
2 DE156 DELONG CONSTRUCTION, INC. $ 153,740.60 103.18 %
3 PE320 PETERSON CONTRACTORS INC. $ 288,185.00 193.42 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 79-0806-313 Primary County: POWESHIEK
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CO085 | ( 2 ) DE156 | ( 3 ) PE320
|COLE CONSTRUCTION CO., INC. | DELONG CONSTRUCTION, INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2101-0850002 8.000 UNIT | 50.00000 400.00] 50.00000 400.00] 300.00000 2400.00
CLEARING AND GRUBBING | | |
0020 2102-2710090 1503.000 CY | 17.50000 26302.50] 15.00000 22545.00 | 80.00000 120240.00
EXCAVATION, CLASS 10, WASTE \ | |
0030 2102-4560000 1.000 STA | 250.00000 250.00] 250.00000 250.00] 1400.00000 1400.00
LOCATING TILE LINES \ | |
0040 2502-8212036 15.000 LF | 50.00000 750.00] 20.00000 300.00] 100.00000 1500.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0050 2502-8214512 30.000 LF | 62.50000 1875.00]| 68.00000 2040.00| 150.00000 4500.00
SUBDRAIN, 1500D CONCRETE PIPE, 12 IN. | | |
DIA. \ [ |
0060 2502-8220196 1.000 EACH | 250.00000 250.00] 350.00000 350.00] 450.00000 450.00
SUBDRAIN OUTLET, RF-19E | | |
0070 2507-3250005 1500.000 SY | 2.00000 3000.00]| 2.50000 3750.00] 4.00000 6000.00
ENGINEERING FABRIC | | |
0080 2507-8029000 3361.000 TON | 29.60000 99485.60| 29.60000 99485.60| 35.00000 117635.00
EROSION STONE | |
0090 2519-3280000 130.000 LF | 25.00000 3250.00]| 6.00000 780.00] 7.00000 910.00
FENCE, FIELD | |
0100 2519-3300400 8.000 EACH | 300.00000 2400.00| 200.00000 1600.00| 250.00000 2000.00
FIELD FENCE BRACE PANELS | | |
0110 2528-8445110 LUMP | 3575.00000 3575.00]| 10225.00000 10225.00] 10000.00000 10000.00
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 4000.00000 4000.00| 10000.00000 10000.00| 20000.00000 20000.00
MOBILIZATION | |
0130 2602-0000020 160.000 LF | 10.00000 1600.00| 5.00000 800.00| 3.50000 560.00
SILT FENCE | | |
0140 2602-0000030 70.000 LF | 10.00000 700.00] 7.50000 525.00] 3.50000 245.00
SILT FENCE FOR DITCH CHECKS | | |
0150 2602-0000060 160.000 LF | 5.00000 800.00] 3.00000 480.00| 1.50000 240.00
REMOVAL OF SILT FENCE | | |
0160 2602-0000070 70.000 LF | 5.00000 350.00] 3.00000 210.00| 1.50000 105.00
REMOVAL OF SILT FENCE FOR DITCH CHECKS | |
SECTION TOTALS | S 148,988.10] S 153,740.60 | $ 288,185.00
—————————————————————————————————————————— B et it e it

CONTRACT TOTALS | S 148,988.10]| S 153,740.60] $ 288,185.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 307 1
Bid Order: 307 Contract ID: 10-2811-044 Primary County: BUCHANAN
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TSCHIGGFRIE EXCAV. CO.
Contract Period: 10 WORK DAYS Late Start Date: 10/25/10

Project: STPN-281-1(44)--2J-10
Work Type: PIPE CULVERTS
County: BUCHANAN Prj Awd Amt: $31,748.62
Route: TIOWA 281
Location: 0.25 MILE WEST OF FAIRBANK

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TS020 TSCHIGGFRIE EXCAVATING CO. $ 31,748.62 100.00 %

2 VIO035 VIETH CONSTRUCTION CORPORATION $ 44,156.00 139.08 %

3 TA060 TAYLOR CONSTRUCTION, INC. $ 54,765.00 172.49 %

4 PE320 PETERSON CONTRACTORS INC. S 57,922.00 182.43 %

5 GU100 GUS CONSTRUCTION CO., INC. $ 94,014.00 296.12 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 2
Bid Order: 307 Contract ID: 10-2811-044 Primary County: BUCHANAN
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) TsS020 | ( 2 ) VIO35 | ( 3 ) TA06O
| TSCHIGGFRIE EXCAV. CO. | VIETH CONSTRUCTION CORP. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 72' X 48 INCH PIPE CULVERT
| | |
0010 2121-7425010 6.000 TON | 36.30000 217.80] 75.00000 450.00] 50.00000 300.00
GRANULAR SHOULDERS, TYPE A \ | |
0020 2402-0425040 60.000 CY | 32.69000 1961.40]| 45.00000 2700.00| 40.00000 2400.00
FLOODED BACKFILL | | |
0030 2402-2724100 20.000 cCY | 25.00000 500.00] 85.00000 1700.00| 75.00000 1500.00
EXCAVATION, CLASS 24, FOR ROADWAY PIPE | | |
CULVERT | | |
0040 2416-0100048 2.000 EACH | 1246.84000 2493.68| 2200.00000 4400.00 | 1500.00000 3000.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0050 2416-1180048 72.000 LF | 128.61000 9259.92| 105.00000 7560.00 | 175.00000 12600.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. \ | |
0060 2506-4984000 10.000 CY | 143.66000 1436.60| 275.00000 2750.00] 125.00000 1250.00
FLOWABLE MORTAR | | |
0080 2518-6910000 2.000 EACH | 35.00000 70.00] 28.00000 56.00 | 25.00000 50.00
SAFETY CLOSURE | |
0090 2527-9263109 0.450 STA | 1100.00000 495.00] 1200.00000 540.00| 1000.00000 450.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0100 2528-8445110 LUMP | 2675.00000 2675.00] 2500.00000 2500.00| 2175.00000 2175.00
TRAFFIC CONTROL | | |
0110 2529-5070110 88.000 SY | 85.36000 7511.68] 150.00000 13200.00] 165.00000 14520.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0120 2529-5070120 2.000 EACH | 240.00000 480.00] 1300.00000 2600.00| 1500.00000 3000.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0130 2529-8174010 88.000 sSY | 5.83000 513.04] 25.00000 2200.00 | 40.00000 3520.00
SUBBASE (PATCHES) | | |
0140 2533-4980005 LUMP | 4134.50000 4134 .50 3500.00000 3500.00| 10000.00000 10000.00
MOBILIZATION | |
SECTION TOTALS | S 31,748.62] S 44,156.00] $ 54,765.00
—————————————————————————————————————————— B et et E Tt
!

S 31,748.62] S 44,156.00] $ 54,765.00

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 3
Bid Order: 307 Contract ID: 10-2811-044 Primary County: BUCHANAN
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) GU100 | )
| PETERSON CONTRACTORS INC. |GUS CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ITEMS FOR A 72' X 48 INCH PIPE CULVERT
| | |
0010 2121-7425010 6.000 TON | 90.00000 540.00] 41.00000 246.00|
GRANULAR SHOULDERS, TYPE A \ | |
0020 2402-0425040 60.000 CY | 48.50000 2910.00] 145.00000 8700.00|
FLOODED BACKFILL | | |
0030 2402-2724100 20.000 cCY | 45.00000 900.00] 43.00000 860.00|
EXCAVATION, CLASS 24, FOR ROADWAY PIPE | | |
CULVERT | | |
0040 2416-0100048 2.000 EACH | 3000.00000 6000.00] 3500.00000 7000.00]
APRONS, CONCRETE, 48 IN. DIA. | | |
0050 2416-1180048 72.000 LF | 155.00000 11160.00] 345.00000 24840.00]
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. \ | |
0060 2506-4984000 10.000 cCY | 260.00000 2600.00] 175.00000 1750.00]
FLOWABLE MORTAR | | |
0080 2518-6910000 2.000 EACH | 25.00000 50.00] 500.00000 1000.00]
SAFETY CLOSURE | |
0090 2527-9263109 0.450 sSsTA | 1000.00000 450.00| 1000.00000 450.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0100 2528-8445110 LUMP | 2500.00000 2500.00] 4500.00000 4500.00|
TRAFFIC CONTROL | | |
0110 2529-5070110 88.000 SY | 221.50000 19492.00] 167.00000 14696.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0120 2529-5070120 2.000 EACH | 500.00000 1000.00| 550.00000 1100.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0130 2529-8174010 88.000 SY | 15.00000 1320.00| 44.00000 3872.00]
SUBBASE (PATCHES) | | |
0140 2533-4980005 LUMP | 9000.00000 9000.00] 25000.00000 25000.00]
MOBILIZATION | |
SECTION TOTALS | S 57,922.00] S 94,014.00] $
—————————————————————————————————————————— B e et ettt LR
CONTRACT TOTALS | S 57,922.00] S 94,014.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 351 1
Bid Order: 351 Contract ID: 00-000S-298 Primary County: STATEWIDE
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COLLINS & HERMANN, INC.
Contract Period: 130 WORK DAYS Late Start Date: 04/04/11
Project: NHSN-000-S(298)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $282,288.54
Route: MULTIPLE ROUTES
Location: VARIOUS INTERSECTIONS ON EXPRESSWAY ROUTE
STATEWIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 C0105 COLLINS & HERMANN, INC. S 282,288.54 100.00 %
2 vo080 VOLTMER, INC. $ 293,038.00 103.80 %
3 K.150 KWS, INC. $ 299,616.00 106.13 %
4 10250 IOWA PLAINS SIGNING, INC. $ 398,151.00 141.04 %
5 DI120 DICKINSON CO., INC. $ 490,125.40 173.62 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-298 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) Co0105 | ( 2 ) v0080 | ( 3 ) K.150
|COLLINS & HERMANN, INC. | VOLTMER, INC. |KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2524-9100010 24.000 EACH | 117.92000 2830.08| 80.00000 1920.00| 25.00000 600.00
OBJECT MARKER, TYPE 1 \ | |
0020 2524-9290009 618.000 EACH | 25.79000 15938.22] 31.00000 19158.00 | 25.00000 15450.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
0030 2528-8445110 LUMP | 4368.21000 4368.21| 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 10920.53000 10920.53] 5000.00000 5000.00 | 28500.00000 28500.00
MOBILIZATION \ | |
0050 2599-9999005 1434.000 EACH | 79.90000 114576.60| 33.00000 47322.00 | 34.00000 48756.00
("EACH' ITEM) INSTALL TYPE A SIGN | | |
0060 2599-9999005 670.000 EACH | 40.19000 26927.30]| 36.00000 24120.00 | 50.00000 33500.00
("EACH' ITEM) REMOVAL OF TYPE A SIGNS | | |
0070 2599-9999009 22708.000 LF | 4.70000 106727.60]| 8.50000 193018.00] 7.50000 170310.00
("LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS \ | I
SECTION TOTALS | $ 282,288.54] $ 293,038.00 | S 299,616.00
—————————————————————————————————————————— B S et Rttt
CONTRACT TOTALS | S 282,288.54| S 293,038.00| S 299,616.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-298 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) 10250 | ( 5 ) DI120 | ( )
| IOWA PLAINS SIGNING, INC. |[DICKINSON CO., INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e T et
SECTION 0001 ROADWAY ITEMS
| | |
0010 2524-9100010 24.000 EACH | 100.00000 2400.00] 48.00000 1152.00]
OBJECT MARKER, TYPE 1 | | |
0020 2524-9290009 618.000 EACH | 27.50000 16995.00] 27.00000 16686.00|
SIGN MOUNTING BRACKETS, SPECIAL | | |
0030 2528-8445110 LUMP | 12000.00000 12000.00] 5300.00000 5300.00|
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 17500.00000 17500.00] 10500.00000 10500.00]
MOBILIZATION | |
0050 2599-9999005 1434.000 EACH | 100.00000 143400.00] 52.00000 74568.00 |
("EACH' ITEM) INSTALL TYPE A SIGN \ | |
0060 2599-9999005 670.000 EACH | 70.00000 46900.00] 43.00000 28810.00]
("EACH' ITEM) REMOVAL OF TYPE A SIGNS | |
0070 2599-9999009 22708.000 LF | 7.00000 158956.00] 15.55000 353109.40]|
("LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS | | I
SECTION TOTALS | S 398,151.00] S 490,125.40] $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 398,151.00] S 490,125.40] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 352 1
Bid Order: 352 Contract ID: 00-000S-427 Primary County: STATEWIDE
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COLLINS & HERMANN, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: NHSN-000-S(427)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $405,240.10
Route: MULTIPLE ROUTES
Location: VARIOUS INTERSECTIONS ON EXPRESSWAY ROUTE

STATEWIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 C0105 COLLINS & HERMANN, INC. $ 405,240.10 100.00 %
2 K.150 KWS, INC. $ 512,750.00 126.52 %
3 10250 IOWA PLAINS SIGNING, INC. $ 576,425.00 142.24 %
4 DI120 DICKINSON CO., INC. $ 737,073.00 181.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-427 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) CO0105 | ( 2 ) K.150 | ( 3 ) 10250
|COLLINS & HERMANN, INC. |KWS, INC. | IOWA PLAINS SIGNING, INC.
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TRAFFIC SIGNS
| | |
0010 2524-9100010 26.000 EACH | 117.92000 3065.92| 50.00000 1300.00] 100.00000 2600.00
OBJECT MARKER, TYPE 1 \ | |
0020 2524-9290009 966.000 EACH | 25.79000 24913.14| 50.00000 48300.00] 27.50000 26565.00
SIGN MOUNTING BRACKETS, SPECIAL \ | |
0030 2528-8445110 LUMP | 4368.21000 4368.21| 5000.00000 5000.00 | 12000.00000 12000.00
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 10920.53000 10920.53] 34000.00000 34000.00 | 17500.00000 17500.00
MOBILIZATION \ | |
0050 2599-9999005 2141.000 EACH | 77.48000 165884.68| 50.00000 107050.00] 100.00000 214100.00
("EACH' ITEM) INSTALL TYPE A SIGN \ | |
0060 2599-9999005 998.000 EACH | 40.19000 40109.62 | 50.00000 49900.00 | 70.00000 69860.00
("EACH' ITEM) REMOVAL OF TYPE A SIGNS \ | |
0070 2599-9999009 33400.000 LF | 4.67000 155978.00| 8.00000 267200.00 | 7.00000 233800.00
('"LINEAR FEET' ITEM) PERFORATED SQUARE | | y
TUBE POSTS \ | I
SECTION TOTALS { $ 405,240.10] $ 512,750.00] $ 576,425.00
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 405,240.10] $ 512,750.00| $ 576,425.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3
Bid Order: 352 Contract ID: 00-000S-427 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) DI120 | ( ) I ( )
|DICKINSON CO., INC. \
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T e Tt
SECTION 0001 TRAFFIC SIGNS
| | |
0010 2524-9100010 26.000 EACH | 55.00000 1430.00] |
OBJECT MARKER, TYPE 1 \ | |
0020 2524-9290009 966.000 EACH | 35.00000 33810.00| |
SIGN MOUNTING BRACKETS, SPECIAL \ | |
0030 2528-8445110 LUMP | 6400.00000 6400.00| |
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 11000.00000 11000.00] |
MOBILIZATION \ | |
0050 2599-9999005 2141.000 EACH | 53.00000 113473.00] |
("EACH' ITEM) INSTALL TYPE A SIGN \ | |
0060 2599-9999005 998.000 EACH | 45.00000 44910.00] |
("EACH' ITEM) REMOVAL OF TYPE A SIGNS \ |
0070 2599-9999009 33400.000 LF | 15.75000 526050.00] |
("LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS | | I
SECTION TOTALS | S 737,073.00]| S | S
—————————————————————————————————————————— T e T e e
CONTRACT TOTALS ! $ 737,073.00]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 353 1
Bid Order: 353 Contract ID: 00-000S-428 Primary County: STATEWIDE
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COLLINS & HERMANN, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/11

Project: NHSN-000-S(428)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $476,653.45
Route: MULTIPLE ROUTES
Location: VARIOUS INTERSECTIONS ON EXPRESSWAY ROUTE

STATEWIDE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0105 COLLINS & HERMANN, INC. $ 476,653.45 100.00 %

2 vo080 VOLTMER, INC. $ 562,427.00 117.99 %

3 K.150 KWS, INC. $ 662,212.00 138.92 %

4 10250 IOWA PLAINS SIGNING, INC. $ 678,561.50 142.35 %

5 DI120 DICKINSON CO., INC. $ 911,581.16 191.24 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 00-000S-428 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) Co0105 | ( 2 ) v0080 | ( 3 ) K.150
|COLLINS & HERMANN, INC. | VOLTMER, INC. |[KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TRAFFIC SIGNS
| | |
0010 2524-9100010 58.000 EACH | 117.45000 6812.10| 90.00000 5220.00| 50.00000 2900.00
OBJECT MARKER, TYPE 1 \ | |
0020 2524-9290009 1165.000 EACH | 25.79000 30045.35] 33.00000 38445.00| 50.00000 58250.00
SIGN MOUNTING BRACKETS, SPECIAL | |
0030 2528-8445110 LUMP | 4321.99000 4321.99] 2500.00000 2500.00| 5000.00000 5000.00
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 10804.97000 10804.97| 5000.00000 5000.00| 75000.00000 75000.00
MOBILIZATION \ | |
0050 2599-9999005 2488.000 EACH | 76.66000 190730.08] 48.00000 119424.00 | 50.00000 124400.00
("EACH' ITEM) INSTALL TYPE A SIGN | | |
0060 2599-9999005 1206.000 EACH | 39.76000 47950.56| 46.00000 55476.00 | 50.00000 60300.00
("EACH' ITEM) REMOVAL OF TYPE A SIGNS | | |
0070 2599-9999009 39572.000 LF | 4.70000 185988.40| 8.50000 336362.00] 8.50000 336362.00
("LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS \ | I
SECTION TOTALS | $ 476,653.45| S 562,427.00| $ 662,212.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 476,653.45| S 562,427.00| $ 662,212.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 3
Bid Order: 353 Contract ID: 00-000S-428 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) I0250 | ( 5 ) DI120 | ( )
| IOWA PLAINS SIGNING, INC. |DICKINSON CO., INC. |
LINE NO / ITEM CODE / ALT \ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B T Tt
SECTION 0001 TRAFFIC SIGNS
| | |
0010 2524-9100010 58.000 EACH | 100.00000 5800.00 | 69.00000 4002.00 |
OBJECT MARKER, TYPE 1 | | |
0020 2524-9290009 1165.000 EACH | 27.50000 32037.50] 43.00000 50095.00|
SIGN MOUNTING BRACKETS, SPECIAL | | |
0030 2528-8445110 LUMP | 12000.00000 12000.00] 7500.00000 7500.00|
TRAFFIC CONTROL \ | |
0040 2533-4980005 LUMP | 18500.00000 18500.00] 16000.00000 16000.00|
MOBILIZATION | |
0050 2599-9999005 2488.000 EACH | 100.00000 248800.00] 53.00000 131864.00]|
("EACH' ITEM) INSTALL TYPE A SIGN | | |
0060 2599-9999005 1206.000 EACH | 70.00000 84420.00 | 48.00000 57888.00|
("EACH' ITEM) REMOVAL OF TYPE A SIGNS | | |
0070 2599-9999009 39572.000 LF | 7.00000 277004.00] 16.28000 644232.16]|
("LINEAR FEET' ITEM) PERFORATED SQUARE | | |
TUBE POSTS \ | I
SECTION TOTALS | S 678,561.50] S 911,581.16| S
—————————————————————————————————————————— B e B T
CONTRACT TOTALS | S 678,561.50] S 911,581.16| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
354 Contract ID: 00-000S-438
100921 10:00 A.M.
AWARD RECOMMENDED to COLLINS & HERMANN, INC.
By Individual Site Numbers

Run Date: 10/11/10
Page: 354 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(438)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $81,499.99
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME
1 C0105 COLLINS & HERMANN, INC.
2 K.150 KWS, INC.

3 DI120

DICKINSON CO., INC.

TOTAL % OVER
BID LOW BID
$ 81,499.99 100.00 %
$ 82,350.00 101.04 %
$ 138,510.00 169.95 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:

Page: 354 2

10/11/10

Bid Order: 354 Contract ID: 00-000S-438 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) COl05 | ( 2 ) K.150 | ( 3 ) DI120
|COLLINS & HERMANN, INC. |KWS, INC. | DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
| | |
0010 2401-6745355 2.000 EACH | 621.74000 1243.48| 350.00000 700.00] 250.00000 500.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-9081260 2.000 EACH | 689.06000 1378.12| 500.00000 1000.00| 750.00000 1500.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0030 2524-9081275 2.000 EACH | 731.02000 1462.04| 700.00000 1400.00| 865.00000 1730.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
0040 2528-8445110 LUMP | 9018.90000 9018.90] 15000.00000 15000.00] 19500.00000 19500.00
TRAFFIC CONTROL | | |
0050 2533-4980005 LUMP | 1398.69000 1398.69| 7500.00000 7500.00 | 8000.00000 8000.00
MOBILIZATION | |
0060 2599-9999005 38.000 EACH | 720.89000 27393.82| 450.00000 17100.00] 875.00000 33250.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0070 2599-9999005 3.000 EACH | 975.67000 2927.01] 1500.00000 4500.00 | 2000.00000 6000.00
("EACH' ITEM) REMOVAL OF CATWALK AND | | |
LIGHTING | | |
0080 2599-9999005 33.000 EACH | 269.00000 8877.00| 250.00000 8250.00| 850.00000 28050.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0090 2599-9999005 4.000 EACH | 174.84000 699.36] 150.00000 600.00 | 295.00000 1180.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 54,398.42| S 56,050.00| $ 99,710.00
—————————————————————————————————————————— B it et e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
| | |
0100 2401-6745355 2.000 EACH | 621.74000 1243.48| 400.00000 800.00| 250.00000 500.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | |
SIGNS | | |
0110 2524-9081260 10.000 EACH | 689.06000 6890.60]| 500.00000 5000.00 | 750.00000 7500.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0120 2524-9081275 4.000 EACH | 731.02000 2924.08 | 700.00000 2800.00] 865.00000 3460.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 7'-0" | |
0130 2524-9081290 4.000 EACH 3318.60] 900.00000 3600.00| 995.00000 3980.00

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

\
|
| 829.65000
\
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 3
Bid Order: 354 Contract ID: 00-000S-438 Primary County: STATEWIDE
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) Co0105 | ( 2 ) K.150 | ( 3 ) DI120
|COLLINS & HERMANN, INC. |KWS, INC. |DICKINSON CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 2528-8445110 LUMP | 545.49000 545.49| 1500.00000 1500.00] 1500.00000 1500.00
TRAFFIC CONTROL \ |
0150 2533-4980005 LUMP | 1454.52000 1454 .52 3000.00000 3000.00] 2500.00000 2500.00
MOBILIZATION | | |
0160 2599-9999005 11.000 EACH | 577.66000 6354.26 | 500.00000 5500.00] 875.00000 9625.00
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0170 2599-9999005 1.000 EACH | 153.86000 153.86] 150.00000 150.00] 175.00000 175.00
("EACH' ITEM) REMOVAL OF TYPE 'A' SIGN | | |
ASSEMBLY | | |
0180 2599-9999005 5.000 EACH | 262.26000 1311.30] 250.00000 1250.00] 850.00000 4250.00
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY | | |
0190 2599-9999005 18.000 EACH | 161.41000 2905.38| 150.00000 2700.00| 295.00000 5310.00
("EACH' ITEM) STEEL BREAKAWAY SIGN | | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 27,101.57] S 26,300.00] $ 38,800.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 81,499.99| S 82,350.00] $ 138,510.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 355 1
Bid Order: 355 Contract ID: 82-0808-232 Primary County: SCOTT
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VOLTMER, INC.
Contract Period: 35 WORK DAYS Late Start Date: 09/06/11

Project: IMN-080-8(232)306--0E-82
Work Type: LIGHTING

County: SCOTT Prj Awd Amt: $281,841.35
Route: I-80
Location: US 67 INTERCHANGE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 vo080 VOLTMER, INC. $ 281,841.35 100.00 %

2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 330,012.55 117.09 %

3 K.150 KWS, INC. $ 332,816.10 118.08 %

4 TR200 TRI-CITY ELECTRIC CO. OF IOWA, INC. $ 391,557.64 138.92 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 2
Bid Order: 355 Contract ID: 82-0808-232 Primary County: SCOTT
Letting Date: 09/21/10 10:00 A.M.
| ( 1 ) Vo080 | ( 2 ) BR1O01 | ( 3 ) K.150
|VOLTMER, INC. | BRANDT CONST. CO. & SUBSID |KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2401-6745356 57.000 EACH | 270.00000 15390.00| 300.00000 17100.00] 300.00000 17100.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0020 2401-6745765 57.000 EACH | 202.50000 11542.50| 300.00000 17100.00] 350.00000 19950.00
REMOVAL OF LIGHT POLES | | |
0030 2401-6750001 LUMP | 1080.00000 1080.00] 1220.00000 1220.00]| 1500.00000 1500.00
REMOVALS, AS PER PLAN | | |
0040 2402-2720000 293.400 CY | 26.00000 7628.40 | 27.00000 7921.80] 26.50000 7775.10
EXCAVATION, CLASS 20 \ | |
0050 2403-0100000 50.700 CY | 501.00000 25400.70| 690.00000 34983.00| 525.00000 26617.50
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0060 2404-7775000 7005.000 LB | 1.10000 7705.50]| 1.35000 9456.75 | 1.10000 7705.50
REINFORCING STEEL | | |
0070 2501-0201042 880.000 LF | 40.00000 35200.00] 40.00000 35200.00] 44.00000 38720.00
PILES, STEEL, HP 10 X 42 | | |
0080 2522-8929150 3.000 EACH | 39616.00000 118848.00| 44000.00000 132000.00| 47000.00000 141000.00
LIGHTING TOWER, 150 FT. | | |
0090 2522-8930230 24.000 EACH | 660.47000 15851.28] 732.00000 17568.00| 850.00000 20400.00
LUMINAIRE, TOWER FLOODLIGHTING | | |
0100 2523-0000200 886.000 LF | 18.52000 16408.72| 20.50000 18163.00| 18.00000 15948.00
ELECTRICAL CIRCUITS | | |
0110 2523-0000310 1.000 EACH | 450.00000 450.00] 500.00000 500.00] 650.00000 650.00
HANDHOLES AND JUNCTION BOXES | | |
0120 2523-0000400 3.000 EACH | 4538.75000 13616.25] 5000.00000 15000.00] 4250.00000 12750.00
CONTROL CABINET | | |
0130 2528-8445110 LUMP | 2000.00000 2000.00| 5000.00000 5000.00 | 7000.00000 7000.00
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 10000.00000 10000.00] 18000.00000 18000.00| 15000.00000 15000.00
MOBILIZATION | | |
0150 2599-9999005 2.000 EACH | 360.00000 720.00] 400.00000 800.00| 350.00000 700.00
("EACH' ITEM) MODIFY EXISTING CONTROL | | |
CABINETS | | |
SECTION TOTALS | S 281,841.35] S 330,012.55| $ 332,816.10
—————————————————————————————————————————— B et it e i Tt
!

S 281,841.35] S 330,012.55]| $ 332,816.10

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 355 3
Bid Order: 355 Contract ID: 82-0808-232 Primary County: SCOTT
Letting Date: 09/21/10 10:00 A.M.
| ( 4 ) TR200 | ( ) | )
|TRI-CITY ELECTRIC CO. OF IOW | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY ITEMS
| | |
0010 2401-6745356 57.000 EACH | 489.00000 27873.00] |
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES | | |
0020 2401-6745765 57.000 EACH | 435.00000 24795.00| |
REMOVAL OF LIGHT POLES | | |
0030 2401-6750001 LUMP | 5930.00000 5930.00| |
REMOVALS, AS PER PLAN | | |
0040 2402-2720000 293.400 CY | 46.00000 13496.40| |
EXCAVATION, CLASS 20 \ | |
0050 2403-0100000 50.700 CY | 556.00000 28189.20| |
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
0060 2404-7775000 7005.000 LB | 1.34000 9386.70| |
REINFORCING STEEL | | |
0070 2501-0201042 880.000 LF | 50.00000 44000.00] |
PILES, STEEL, HP 10 X 42 | | |
0080 2522-8929150 3.000 EACH | 45846.00000 137538.00| |
LIGHTING TOWER, 150 FT. | | |
0090 2522-8930230 24.000 EACH | 745.00000 17880.00] |
LUMINAIRE, TOWER FLOODLIGHTING | | |
0100 2523-0000200 886.000 LF | 28.69000 25419.34| |
ELECTRICAL CIRCUITS | | |
0110 2523-0000310 1.000 EACH | 1500.00000 1500.00| |
HANDHOLES AND JUNCTION BOXES | | |
0120 2523-0000400 3.000 EACH | 6750.00000 20250.00]| |
CONTROL CABINET | | |
0130 2528-8445110 LUMP | 12000.00000 12000.00] |
TRAFFIC CONTROL | | |
0140 2533-4980005 LUMP | 22800.00000 22800.00| |
MOBILIZATION | |
0150 2599-9999005 2.000 EACH | 250.00000 500.00] |
("EACH' ITEM) MODIFY EXISTING CONTROL | | |
CABINETS | | |
SECTION TOTALS | S 391,557.64| S | $
—————————————————————————————————————————— B et it e i Tt
| S 391,557.64| S | S

CONTRACT TOTALS




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 10/11/10

VENDOR RANKING Page: 981 1
Bid Order: 0981 Contract ID: 33-1502-703 Primary County: FAYETTE
Letting Date: 100921 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to OEL CONSTRUCTION SERVICES, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/03/11

Project: MP-150-2(703)54--76-33
Work Type: PCC PAVED SHOULDER - NEW
County: FAYETTE Prj Awd Amt: $53,303.38
Route: TIOWA 150
Location: AT 20TH STREET SE IN OELWEIN.

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 0.015 OEL CONSTRUCTION SERVICES, INC. $ 53,303.38 100.00 %
2 DU080 DUFFIELD, ANNE CONSTRUCTION, INC. $ 54,310.00 101.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 10/11/10
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2

Bid Order: 981 Contract ID: 33-1502-703 Primary County: FAYETTE
Letting Date: 09/21/10 10:00 A.M.

| ( 1 ) 0.015 | ( 2 ) DU08O [ ( )
|OEL CONSTRUCTION SERVICES, I |DUFFIELD, ANNE CONSTR., INC. |
LINE NO / ITEM CODE / ALT \ | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 ROADWAY ITEMS

|
0010 2102-2713070 95.000 CY | 90.00000 8550.00| 75.00000 7125.00 |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0020 2105-8425015 14.000 CY | 100.00000 1400.00| 75.00000 1050.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD \ | |
0030 2111-8174100 185.000 SY | 27.00000 4995.00 | 30.00000 5550.00|
GRANULAR SUBBASE | | |
0040 2122-5190008 125.000 SY | 110.00000 13750.00] 125.00000 15625.00 |
PAVED SHOULDER, P.C. CONCRETE, 8 IN. \ | |
0050 2125-2225050 1.000 STA | 500.00000 500.00] 500.00000 500.00]
RESHAPING DITCHES \ | |
0060 2416-0101036 1.000 EACH | 1000.00000 1000.00]| 500.00000 500.00]
REMOVE AND REINSTALL CONCRETE PIPE \ |
APRONS LESS THAN OR EQUAL TO 36 IN. \ |
0070 2416-1180030 10.000 LF | 100.00000 1000.00] 100.00000 1000.00 |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ | |
0080 2510-6745850 43.000 SY | 19.31000 830.33] 20.00000 860.00]
REMOVAL OF PAVEMENT \ | |
0090 2512-1750006 105.000 LF | 37.41000 3928.05] 50.00000 5250.00 |
CURB AND GUTTER, P.C. CONCRETE, AS PER | \ |
PLAN | | |
0100 2528-8445110 LUMP | 3500.00000 3500.00] 3000.00000 3000.00 |
TRAFFIC CONTROL \ | |
0110 2528-8445113 30.000 EACH | 295.00000 8850.00]| 295.00000 8850.00 |
FLAGGERS | | |
0120 2533-4980005 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 |
MOBILIZATION \ | |
SECTION TOTALS y $ 53,303.38] $ 54,310.00] $
—————————————————————————————————————————— e bt et

CONTRACT TOTALS | S 53,303.38] S 54,310.00] $




